

2007 CONSTRUCTION ENGINEERING SERVICES for WISDOT

NORTH CENTRAL REGION

CONSULTANT PACKAGE NO. 1

Project I.D. #1 **1166-09-74**
Highway/Street: USH 51/STH 29 Corridor
Termini/Location: Sherman Street Flyover
County: Marathon
Length: Not Applicable
Project Type: Reconstruction
Urban and/or Rural: Urban and Rural
Traffic Control: Open to traffic with staging

Letting Date: January 9, 2007

Anticipated Construction Cost: \$10,000,000-\$12,499,999

Project I.D. # 2 **1166-09-76**
Highway/Street: USH 51/STH 29 Corridor
Termini/Location: Northbound, Mallard to Sherman
County: Marathon
Length: 0.96 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Open to traffic with staging

Letting Date: January 9, 2007

Anticipated Construction Cost: \$5,000,000-\$7,499,999

Project I.D. # 3 **1166-09-78**
Highway/Street: USH 51/STH 29 Corridor
Termini/Location: Sherman Street, 28th – 24th
County: Marathon
Length: 0.27 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Open to traffic with staging

Letting Date: January 9, 2007

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. # 4 **1166-10-72**
Highway/Street: USH 51/STH 29 Corridor
Termini/Location: STH 29, STH 52 – USH 51
County: Marathon
Length: 0.52 miles
Project Type: Reconstruction
Urban and/or Rural: Urban and Rural
Traffic Control: Open to traffic with staging

Letting Date: January 9, 2007

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Project I.D. # 5 1166-11-77

Highway/Street: USH 51/STH 29 Corridor

Termini/Location: North Central RR to Stewart Avenue

County: Marathon

Length: 0.81 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Open to traffic with staging

Letting Date: January 9, 2007

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Bridges, grading, retaining walls, concrete paving, storm sewer, and traffic control.

Complexity Level: High

Associated Contracts: Not Applicable

Restrictions: December 2008 completion

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 4 - 6 people

Required Certification: ACCTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTEC

Duties: Project Administration, Inspection, Staking, Materials Inspection, and Field Manager

For more information, contact: Dan Holloway, Project Manager, (715) 421.7305 or daniel.holloway@dot.state.wi.us

CONSULTANT PACKAGE NO. 2

Project I.D. #1 **1160-00-75**
Highway/Street: IH 39 NB
Termini/Location: Stevens Point – Mosinee, CTH X – STH 34
County: Marathon/Portage
Length: 8.9 miles
Project Type: Pavement replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic, counter-directional on southbound

Letting Date: November 14, 2006

Anticipated Construction Cost: \$4,000,000-\$4,999,999

Project I.D. #2 **1160-03-65**
Highway/Street: IH 39 NB
Termini/Location: Stevens Point – Mosinee, CTH X – STH 34, Little Eau Claire
County: Marathon/Portage
Length: 150 feet
Project Type: Bridge rehabilitation
Urban and/or Rural: Rural
Traffic Control: Closed to traffic

Letting Date: November 14, 2006

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 **1160-03-66**
Highway/Street: IH 39 NB
Termini/Location: Stevens Point – Mosinee, CTH X – STH 34, Johnson Creek
County: Marathon/Portage
Length: 130 feet
Project Type: Bridge rehabilitation
Urban and/or Rural: Rural
Traffic Control: Closed to traffic

Letting Date: November 11, 2006

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #4 **1160-03-67**
Highway/Street: IH 39 NB
Termini/Location: Stevens Point – Mosinee, CTH X – STH 34, Peplin Creek
County: Marathon/Portage
Length: 130 feet
Project Type: Bridge rehabilitation
Urban and/or Rural: Rural
Traffic Control: Closed to traffic

Letting Date: November 11, 2006

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Concrete rubblizing, base course, asphalt paving, bridge deck replacement, and traffic control

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: June 2008 completion

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3 – 4 people

Required Certification: ACCTEC, HMATEC, PCCTEC, NUCDENSITYTECH

Duties: Project Administration, Inspection, Field Manager, and Materials

For more information, contact: Brenda Schoenfeld, Project Manager, (715) 365.5776 or brenda.schoenfeld@dot.state.wi.us

CONSULTANT PACKAGE NO. 3

Project I.D. #1 **1160-00-74**
Highway/Street: IH 39
Termini/Location: Stevens Point – Mosinee, N. Second St. to CTH X
County: Marathon
Length: 3.17 miles NB, 3.76 miles SB
Project Type: Pavement replacement
Urban and/or Rural: Urban and rural
Traffic Control: Open to traffic with staging

Letting Date: February 13, 2007

Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Concrete rubblizing, base course, asphalt paving, traffic control

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Mid July start, Fall completion

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2 – 3 people

Required Certification: ACCTEC, HMATEC, NUCDENSITYTECH

Duties: Project Administration, Inspection, Field Manager, and Materials

For more information, contact: Brenda Schoenfeld, Project Manager, (715) 365.5776 or
brenda.schoenfeld@dot.state.wi.us

CONSULTANT PACKAGE NO. 4

Project I.D. #1 **6360-05-72**
Highway/Street: STH 107
Termini/Location: Main St, Village of Marathon City
County: Marathon
Length: 0.73 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Closed to traffic with detour

Letting Date: December 12, 2006

Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. #2 **6360-05-73**
Highway/Street: STH 107
Termini/Location: Main St, Village of Marathon City, and Utilities
County: Marathon
Length: Not Applicable
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: Closed to traffic

Letting Date: December 12, 2006

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 **1620-00-78**
Highway/Street: STH 13
Termini/Location: Marshfield to Spencer, 26th Rd & CN RR Crossing
County: Marathon
Length: 0.10 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Open to traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Grading, storm sewer, base course, curb & gutter, asphalt paving

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3 – 4 people

Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCENSITYTEC

Duties: Project Administration, Inspection, R/W Staking, Materials, and Field Manager

For more information, contact: Mark Steidl, Project Manager, (715) 421.8043 or mark.steidl@dot.state.wi.us

CONSULTANT PACKAGE NO. 5

Project I.D. #1 6260-00-74

Highway/Street: STH 161
Termini/Location: USH 10 – Nelsonville Road
County: Portage
Length: 2.43 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Closed to through traffic with no detour, access to property owners

Letting Date: February 13, 2007

Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. #2 6351-00-75

Highway/Street: USH 10
Termini/Location: Lost Creek Wetland Mitigation Site
County: Portage
Length: Not Applicable
Project Type: Reconstruction
Urban and/or Rural: Urban and Rural
Traffic Control: Not Applicable

Letting Date: July 25, 2007

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 1009-40-39

Highway/Street: Non highway
Termini/Location: Lost Creek Wetland Mitigation Site
County: Portage
Length: Not Applicable
Project Type: Wetland banking
Urban and/or Rural: Rural
Traffic Control: Not Applicable

Letting Date: July 25, 2007

Anticipated Construction Cost: \$500,000-\$749,000

Major Items of Work: For Project ID 6260-00-74; bridge construction, grading, asphalt paving, landscaping
For Project ID's 6351-00-75, 1009-40-39; project consists of grading, landscaping, and wetland planting

Complexity Level: Low

Associated Contracts: 6351-00-75 and 1009-40-39 are one LET contract

Restrictions: Road closed

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 2 – 3 people
Required Certification: AGGTEC, HMATEC, PCCTEC, NUCDENSITYTEC
Duties: Consultant will be expected to manage construction activities, perform all inspection necessary and acquire all IDR/material records and documentation for this type of work. The contract will be the responsibility of the consultant until the final estimate is sent. Project Leader will be required to keep RCM, Project Manager and Project Supervisor advised of work on a weekly basis.

For more information, contact: Kevin Garrigan, Project Manager, 715.421.8386 or kevin.garrigan@dot.state.wi.us

CONSULTANT PACKAGE NO. 6

Project I.D. #1 **1510-01-73**
Highway/Street: STH 96
Termini/Location: Fremont – Outagamie Co Line
County: Waupaca
Length: 1.7 miles
Project Type: Pavement replacement
Urban and/or Rural: Rural
Traffic Control: Staged construction under traffic, no detour provided

Letting Date: November 14, 2006

Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Milling concrete pavement, asphalt overlay, base course

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Lane restriction with daytime flagging

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling, Nuclear Density Tec

Duties: Consultant will be expected to manage construction activities, perform all inspection necessary and acquire all IDR/material records and documentation for this type of work. The contract will be the responsibility of the consultant until the final estimate is sent. Project Leader will be required to keep RCM, Project Manager and Project Supervisor advised of work on a weekly basis.

For more information, contact: Lynn Saeger, Project Manager, (715) 421.8391 or
lynn.saeger@dot.state.wi.us

CONSULTANT PACKAGE NO. 7

Project I.D. #1 **6898-04-72**
Highway/Street: STH 22
Termini/Location: Waupaca Bypass USH 10 WCL RR Crossing
County: Waupaca
Length: 4 miles
Project Type: Reconstruction/expansion
Urban and/or Rural: Rural
Traffic Control: Staged construction with new alignment

Letting Date: March 13, 2007

Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Asphalt paving, bridge construction, box culvert construction, base course, intersection reconstruction, curb & gutter, beam guard, sidewalk, signals

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Intersection staying to connect new alignment

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2 – 3 people

Required Certification: Aggregate Sampling, PCCTEC – I/IA, Nuclear Density Tec
Duties: Consultant will be expected to manage construction activities, perform all inspection necessary and acquire all IDR/material records and documentation for this type of work. The contract will be the responsibility of the consultant until the final estimate is sent. Project Leader will be required to keep RCM, Project Manager and Project Supervisor advised of work on a weekly basis.

For more information, contact: Lynn Saeger, Project Manager, (715) 421.8391 or
lynn.saeger@dot.state.wi.us

CONSULTANT PACKAGE NO. 8

Project I.D. #1 **6310-06-74**
Highway/Street: STH 73
Termini/Location: North Street, Village of Plainfield
County: Waushara
Length: 1.9 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Closed to through traffic, maintain Business access with detour provided

Letting Date: December 12, 2006

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Asphalt, curb, sanitary, water main, storm sewer, base course, sidewalk, lighting, grading, culverts

Complexity Level: Medium - High

Associated Contracts: Not Applicable

Restrictions: Closed road

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3 – 4 people

Required Certification: Aggregate Sampling, PCCTEC – I/IA, Nuclear Density Tec

Duties: Consultant will be expected to manage construction activities, perform all inspection necessary and acquire all IDR/material records and documentation for this type of work. The contract will be the responsibility of the consultant until the final estimate is sent. Project Leader will be required to keep RCM, Project Manager and Project Supervisor advised of work on a weekly basis.

For more information, contact: Kevin Garrigan, Project Manager, (715) 421.8386 or
kevin.garrigan@dot.state.wi.us

CONSULTANT PACKAGE NO. 9

Project I.D. #1 **6632-00-70**
Highway/Street: STH 44
Termini/Location: South Street Village of Kingston Vine St – N Jct CTH B
County: Green Lake
Length: 0.46 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Closed to through traffic with a detour

Letting Date: December 12, 2006

Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Asphalt, curb, sanitary, water main, storm sewer, base course, sidewalk, grading, culverts

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Closed road, access provided to property owners

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2 people

Required Certification: Aggregate Sampling, PCCTEC – I/IA, Nuclear Density Tec

Duties: Consultant will be expected to manage construction activities, perform all inspection necessary and acquire all IDR/material records and documentation for this type of work. The contract will be the responsibility of the consultant until the final estimate is sent. Project Leader will be required to keep RCM, Project Manager and Project Supervisor advised of work on a weekly basis.

For more information, contact: Kevin Garrigan, Project Manager, (715) 421.8386 or
kevin.garrigan@dot.state.wi.us

CONSULTANT PACKAGE NO. 10

Project I.D. #1 **6351-00-73**
Highway/Street: STH 10
Termini/Location: Marshfield – Stevens Point, River Rd to IH 39
County: Portage
Length: 2.43 miles
Project Type: Reconstruction/expansion
Urban and/or Rural: Urban and rural
Traffic Control: Stage construction of new interchange with lane closures on I39

Letting Date: July 10, 2007

Anticipated Construction Cost: \$7,500,000-\$9,999,999

Project I.D. #2 **1166-04-74**
Highway/Street: CTH X
Termini/Location: Stevens Point – Mosinee, CTH X Overhead & Approaches
County: Portage
Length: 0.2 miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Urban and rural
Traffic Control: Town road closures

Letting Date: July 10, 2007

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Grading, several bridge constructions, base course, landscaping, culverts, and asphalt paving, concrete barrier, no concrete paving

Complexity Level: High

Associated Contracts: 6351-00-73 and 1166-04-74 are (1) one LET contract

Restrictions: Town road closures, no detours provided

Project Manager Required: No

Support Staff Required: Yes
Anticipated Number: 1 assistant engineer and 4 inspectors
Required Certification: Aggregate Sampling, PCCTEC-I/IA, and NUCDENSITYTEC
Duties: Consultant will assist DOT Project Leader with Assistant Engineer and project staff. Consultant will be expected to perform all Inspection and acquire all Material Records and assist DOT Project Leader to acquire IDR documentation until final estimate is sent.

For more information, contact: Kevin Garrigan, Project Manager, (715) 421.8086 or kevin.garrigan@dot.state.wi.us

CONSULTANT PACKAGE NO. 11

Project I.D. #1 **6351-00-76**
Highway/Street: STH 10
Termini/Location: Marshfield – Stevens Point, Long Rd to River Rd
County: Portage
Length: 4.4 miles
Project Type: Reconstruction/expansion
Urban and/or Rural: Rural
Traffic Control: Stage construction of new interchange with lane closures on I39

Letting Date: August 14, 2007

Anticipated Construction Cost: \$15,000,000 and more

Major Items of Work: Grading, concrete pavement, bridge construction, interchange construction, asphalt paving, beam guard, base course, culverts

Complexity Level: High

Associated Contracts: Not Applicable NOTE: Includes concrete paving of Project 6351-00-73

Restrictions: Town Road closure, Stage construction of interchange at STH 34

Project Manager Required: No

Support Staff Required: Yes
Anticipated Number: 1 assistant engineer and 4 inspectors
Required Certification: Aggregate Sampling, PCCTEC–I/IA, NUCDENSITYTEC
Duties: Consultant will assist DOT Project Leader with Assistant Engineer and Project Staff. Will be expected to perform all Inspection and acquire all Material Records, and will assist DOT Project Leader to acquire IDR Documentation until Final Estimate is sent.

For more information, contact: Kevin Garrigan, Project Manager, (715) 421.8386 or kevin.garrigan@dot.state.wi.us

CONSULTANT PACKAGE NO. 12

Project I.D. #1 6280-03-73

Highway/Street: STH 66
Termini/Location: Polonia - Rosholt
County: Portage
Length: 7.73 miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Open to traffic

Letting Date: February 13, 2007

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Project I.D. #2 6280-03-74

Highway/Street: STH 66
Termini/Location: Hanson Street – STH 49 Resurface
County: Portage
Length: 1.41 miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Open to traffic

Letting Date: February 13, 2007

Anticipated Construction Cost: \$0-\$99,999

Major Items of Work: Grading, base course, salvaged asphaltic pavement, storm sewer asphalt paving, and traffic control

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2 – 3 people

Required Certification: ACCTEC, HMATEC, PCCTEC, NUCDENSITYTECH

Duties: Project Administration, Inspection, Field Manager, Materials

For more information, contact: Dan Holloway, Project Manager, (715) 421.7305 or
daniel.holloway@dot.state.wi.us

CONSULTANT PACKAGE NO. 13

Project I.D. #1 9180-16-71

Highway/Street: STH 22
Termini/Location: CTH V – CTH C Oconto River Bridge B-58-116
County: Shawano
Length: 0.275 miles
Project Type: Structure replacement
Urban and/or Rural: Rural
Traffic Control: Detour

Letting Date: January 9, 2007

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #2 9650-15-72

Highway/Street: STH 47
Termini/Location: STH 47 – Keshena, Chief Carron Road, Int
County: Menomonie
Length: 0 miles
Project Type: Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Staged

Letting Date: June 12, 2007

Anticipated Construction Cost: \$0-\$99,999

Major Items of Work: Three span 265-foot prestressed concrete girder bridge and approach work. Asphaltic pavement and steel plate beam guard.

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: All construction activity must take place after June 15 to minimize disturbance to spawning of small mouth bass. Oconto River is a navigable waterway. Swallows nest have been observed under the structure.

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 0-1 person
Required Certification: Aggregate, Concrete, Asphaltic density, Sampling
Duties: Inspection, Materials Testing, contract Administration

For more information, contact: Mike Wendt, Project Manager, (715) 365.5798,
michael.wendt@dot.state.wi.us

CONSULTANT PACKAGE NO. 14

Project I.D. #1 **9130-08-71**
Highway/Street: STH 32
Termini/Location: Townsend to North County Line
County: Oconto
Length: 4.8 miles
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Staged

Letting Date: March 13, 2007

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Milling, 40inch asphalt overlay, aggregate shoulders, passing lanes, curb & gutter, beam guard, and culvert pipes.

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 1 person
Required Certification: Aggregate, Concrete, Nuclear Density
Duties: Inspection, Materials Testing, Contract Administration

For more information, contact: Brenda Schoenfeld, Project Manager, (715) 365.5776 or brenda.schoenfeld@dot.state.wi.us

CONSULTANT PACKAGE NO. 15

Project I.D. #1 **6243-06-71**
Highway/Street: STH 47
Termini/Location: South County Line – STH 29
County: Shawano
Length: Not Applicable
Project Type: Structures
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 15, 2007

Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #1 **6580-09-71**
Highway/Street: STH 156
Termini/Location: Structure over Shioc River, Town of Navarino
County: Shawano
Length: Not Applicable
Project Type: Structures
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 15, 2007

Anticipated Construction Cost: \$240,000-\$499,999

Major Items of Work: Four small structures, culvert pipes, approach slabs, and beam guard

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Detours on STH 47 and STH 156 may not happen at same time

Project Manager Required: Yes

Support Staff Required: No
Anticipated Number: Not Applicable
Required Certification: Aggregate, Concrete
Duties: Inspection, Materials Testing, Contract Administration

For more information, contact: Brenda Schoenfeld, Project Manager, (715) 365.5776 or
brenda.schoenfeld@dot.state.wi.us

CONSULTANT PACKAGE NO. 16

Project I.D. #1 6370-01-60

Highway/Street: STH 153
Termini/Location: STH 13 – Wisconsin Avenue
County: Marathon
Length: 10.95 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Open to traffic

Letting Date: May 08, 2007

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #2 9520-01-71

Highway/Street: STH 107
Termini/Location: STH 29 – Lincoln County Line
County: Marathon
Length: 12.23 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Open to traffic

Letting Date: May 08, 2007

Anticipated Construction Cost: \$2,000,000-\$2,999,999

Major Items of Work: Asphalt paving, milling shoulders

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 person

Required Certification: AGGTEC, HMATEC, NUCDENSITYTEC

Duties: Project Administration, Inspection, Materials, and Field Manager

For more information, contact: Mark Steidl, Project Manager, (715) 421.8043 or
mark.steidl@dot.state.wi.us

CONSULTANT PACKAGE NO. 17

Project I.D. #1 **6999-09-80**
Highway/Street: 21st Avenue South
Termini/Location: Chase Street – West Grand Avenue
County: Wood
Length: .05 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: 04/10/2007

Anticipated Construction Cost: \$250,000 - \$499,000

Project I.D. # 2 **6761-00-70**
Highway/Street: CTH M
Termini/Location: CTH O – USH 10 Mill Creek Crossing
County: Portage
Length: .05 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,000

Major Items of Work: Bridge items, concrete curb & gutter, asphaltic pavement

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 18

Project I.D. #1 6959-00-75
Highway/Street: 1st Avenue Bridge
Termini/Location: City of Pittsville Cat Creek Crossing
County: Wood
Length: .05 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$250,000 - \$499,000

Project I.D. # 2 6967-00-76
Highway/Street: County Line Road Bridge
Termini/Location: Branch of Cranberry Creek Crossing
County: Wood
Length: .05 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$100,000 - \$249,000

Project I.D. # 3 6953-00-71
Highway/Street: Washington Avenue Bridge
Termini/Location: Mill Creek Crossing
County: Wood
Length: .05 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$100,000 - \$249,000

Project I.D. # 4 6967-00-75
Highway/Street: Batterman Road Bridge, West
Termini/Location: Branch of Cranberry Creek Crossing
County: Wood
Length: .05 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$100,000 - \$249,000

Project I.D. # 5 6967-00-74
Highway/Street: Batterman Road Bridge, Center
Termini/Location: Branch of Cranberry Creek Crossing
County: Wood
Length: .05 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$100,000 - \$249,000

Major Items of Work: Bridge items, asphaltic pavement

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
 (608) 334-5215
 mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 19

Project I.D. #1 6558-00-70
Highway/Street: CTH K
Termini/Location: STH 73 – CTH O Green Lake Crossing
County: Green Lake
Length: .133 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,000

Project I.D. # 2 6995-03-71
Highway/Street: Center Street
Termini/Location: East Marquette St. – Memorial Drive City of Berlin
County: Green Lake
Length: .26 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,000

Major Items of Work: Bridge items, concrete curb & gutter, asphaltic pavement

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: No in-stream disturbance 3/1 – 5/15

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 20

Project I.D. #1 6989-00-70

Highway/Street: CTH EE
Termini/Location: CTH E – CTH W
County: Waushara
Length: 7.3 miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: November 14, 2006

Anticipated Construction Cost: \$1,000,000 - \$1,999,000

Project I.D. # 2 6847-00-73

Highway/Street: CTH Q
Termini/Location: STH 54 – USH 10
 Waupaca River Crossing
County: Waupaca
Length: 0.5 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$750,000 - \$999,000

Major Items of Work: Bridge items, Grading, concrete curb & gutter, asphaltic pavement

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: 6989-00-70 has 5/23/07 completion date

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 21

Project I.D. #1 6842-00-74

Highway/Street: CTH X
Termini/Location: Shawano St., City of New London
County: Waupaca
Length: .11 miles
Project Type: HES Intersection Improvement
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: June 25, 2007

Anticipated Construction Cost: \$100,000 - \$249,000

Project I.D. # 2 6842-00-44

Highway/Street: CTH X
Termini/Location: Shawano St., City of New London
County: Waupaca
Length: .11 miles
Project Type: Reconstruction LFA
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: June 25, 2007

Anticipated Construction Cost: \$0 - \$99,000

Project I.D. #3 6845-00-70

Highway/Street: CTH K
Termini/Location: CTH B – Rich Lake Road
 North Branch Little Wolf River Crossing
County: Waupaca
Length: .076 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,000

Major Items of Work: Bridge items, concrete curb & gutter, asphaltic pavement

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 22

Project I.D. #1 9438-00-71

Highway/Street: CTH VV
Termini/Location: STH 47- East County Line
County: Menominee
Length: 7.57 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$750,000 - \$999,000

Project I.D. #2 6155-04-71

Highway/Street: CTH M Bridge & Approaches
Termini/Location: Village of Tigerton
 South Branch Embarrass Crossing
County: Shawano
Length: .080 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: April 11, 2007

Anticipated Construction Cost: \$250,000 - \$499,000

Major Items of Work: Bridge items, concrete curb & gutter, asphaltic pavement

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Swallow nesting restrictions

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
 (608) 334-5215
 mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 23

Project I.D. #1 9441-00-70

Highway/Street: CTH G
Termini/Location: CTH Y – CTH HH
 Branch Eau Claire River Crossing
County: Marathon
Length: 0.076 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,000

Project I.D. # 2 9440-02-71

Highway/Street: CTH Z
Termini/Location: CTH Y – East County Line
County: Marathon
Length: 5.07 miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Open to traffic

Letting Date: April 10, 2007

Anticipated Construction Cost: \$500,000 - \$749,000

Project I.D. #3 9439-04-76

Highway/Street: CTH N
Termini/Location: CTH Y – CTH D
 Plover River Crossing
County: Marathon
Length: 0.060 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,000

Major Items of Work: Bridge items, concrete curb & gutter, asphaltic pavement

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people
Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 24

Project I.D. #1 6651-02-75

Highway/Street: CTH N
Termini/Location: Winding Creek Crossing
County: Marathon
Length: 0.057 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: April 10, 2007

Anticipated Construction Cost: \$100,000 - \$249,000

Project I.D. # 2 6673-00-72

Highway/Street: Soda Creek Road Bridge
Termini/Location: Town of Cassel Branch Scotch Crossing
County: Marathon
Length: 0.060 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: April 10, 2007

Anticipated Construction Cost: \$100,000 - \$249,000

Project I.D. # 3 9481-00-73

Highway/Street: CTH U
Termini/Location: CTH Q – USH 151
 Branch Little Rib River Crossing
County: Marathon
Length: 0.050 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,000

Major Items of Work: Bridge items, asphaltic pavement

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 25

Project I.D. #1 **6748-00-72**
Highway/Street: CTH CX
Termini/Location: 7th Avenue – CTH D
County: Marquette
Length: 1.8 miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$750,000 - \$999,000

Major Items of Work: Concrete curb & gutter, asphaltic pavement

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 26

Project I.D. #1 **9811-02-71**
Highway/Street: Goodman Park
Termini/Location: Peshtigo River Bridge & Approaches
County: Forest
Length: 0.05 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$500,000 - \$749,000

Project I.D. # 2 **9816-04-70**
Highway/Street: Everybody's Road
Termini/Location: USH 8 Intersection
County: Forest
Length: 0.5 miles
Project Type: HES
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$750,000 - \$999,000

Major Items of Work: Bridge items, concrete curb & gutter, asphaltic pavement

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 27

Project I.D. #1 **9351-03-70**
Highway/Street: CTH FF
Termini/Location: Turtle Dam Road – Four Mile Creek
County: Iron
Length: 4.5 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,000

Project I.D. # 2 **8710-03-70**
Highway/Street: CTH E
Termini/Location: Sawyer Co. Line – West Buckhorn
County: Price
Length: 4.1 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$750,000 - \$999,000

Project I.D. #3 **8710-03-71**
Highway/Street: CTH E
Termini/Location: Sawyer Co. Line – West Buckhorn
County: Price
Length: 4.1 miles
Project Type: Resurfacing LFA
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: May 25, 2007

Anticipated Construction Cost: \$250,000 - \$499,000

Project I.D. # 4 **8710-04-70**
Highway/Street: CTH E
Termini/Location: Sawyer Co. Line – West Buckhorn
County: Price
Length: 0.076 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$250,000 - \$499,000

Major Items of Work: Bridge items, grading, concrete curb & gutter, asphaltic pavement

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: 8710-04-70 has Aug 1 completion date

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 28

Project I.D. #1 9362-08-70

Highway/Street: CTH C
Termini/Location: Hetto Road – Kohn Road
County: Langlade
Length: 1.0 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,000

Project I.D. # 2 9362-08-71

Highway/Street: CTH C
Termini/Location: Hetto Road – Kohn Road
County: Langlade
Length: 1.0 miles
Project Type: Reconstruct LFA
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: May 25, 2007

Anticipated Construction Cost: \$100,000 - \$249,000

Project I.D. #3 9409-01-70

Highway/Street: CTH CCC
Termini/Location: Big Hay Meadow Bridge & Approaches
County: Lincoln
Length: .044 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$100,000 - \$249,000

Project I.D. # 4 9409-01-71

Highway/Street: CTH CCC
Termini/Location: Big Hay Meadow Bridge Approaches
County: Lincoln
Length: 0.044 miles
Project Type: Bridge Approaches
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$0 - \$99,000

Major Items of Work: Bridge items, grading, concrete curb & gutter, asphaltic pavement

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 29

Project I.D. #1 **9407-03-70**
Highway/Street: Courtney/Thay
Termini/Location: City of Rhinelander Pelham – Timber
County: Oneida
Length: 0.58 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: December 12, 2006

Anticipated Construction Cost: \$750,000 - \$999,000

Project I.D. # 2 **9407-03-71**
Highway/Street: Courtney/Thay
Termini/Location: City of Rhinelander Pelham – Timber
County: Oneida
Length: 0.58 miles
Project Type: City Sanitary & Water Utilities
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: May 25, 2007

Anticipated Construction Cost: \$250,000 - \$499,000

Project I.D. #3 **9877-02-70**
Highway/Street: Germond Road
Termini/Location: Town of Pelican River Bridge
County: Onieda
Length: .050 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$500,000 - \$749,000

Major Items of Work: Bridge items, storm & sanitary sewer, water main, concrete curb & gutter, asphaltic pavement

Complexity Level: High

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes
Support Staff Required: Yes
Anticipated Number: 2-3 people
Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 30

Project I.D. #1 9884-01-70

Highway/Street: CTH N
Termini/Location: Little Rice Creek Bridge
County: Oneida
Length: 0.50miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,000

Project I.D. # 2 9451-03-70

Highway/Street: CTH D
Termini/Location: Wisconsin River Bridge & Approaches
County: Oneida
Length: 0.50 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: 04/10/2007

Anticipated Construction Cost: \$500,000 - \$749,000

Project I.D. #3 9410-04-70

Highway/Street: CTH D
Termini/Location: Lake Alice Bridge & Approaches
County: Lincoln
Length: 0.17 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$250,000 - \$499,000

Project I.D. # 4 9410-04-71

Highway/Street: CTH D
Termini/Location: Lake Alice Bridge & Approaches
County: Lincoln
Length: 0.17 miles
Project Type: Bridge Approaches
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$0 - \$99,000

Major Items of Work: Bridge items, aspartic pavement

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 31

Project I.D. #1 **0696-40-08**
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,
Marquette, Menomonie, Oneida, Portage, Price, Shawano, Vilas,
Waupaca, Waushara, and Wood
Length: Not Applicable
Project Type: **Full Service Construction Master Contract**
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable

Letting Date: Not Applicable

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on the
Region's project needs until March 1, 2008

Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide the Project Manager

Support Staff Required: Yes
Anticipated Number: 1-3 people but will vary by work order
Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Anna Wisner, CE Trans Supervisor (715) 365.5717 or
anna.wisner@dot.state.wi.us

CONSULTANT PACKAGE NO. 32

Project I.D. #1 **0696-40-09**
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,
Marquette, Menomonie, Oneida, Portage, Price, Shawano, Vilas,
Waupaca, Waushara, and Wood
Length: Not Applicable
Project Type: **Full Service Construction Master Contract**
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable

Letting Date: Not Applicable

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on the
Region's project needs until March 1, 2008

Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide the Project Manager

Support Staff Required: Yes
Anticipated Number: 1-3 people but will vary by work order
Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Anna Wisner, CE Trans Supervisor (715) 365.5717 or
anna.wisner@dot.state.wi.us

CONSULTANT PACKAGE NO. 33

Project I.D. #1 **0696-40-10**
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,
Marquette, Menomonie, Oneida, Portage, Price, Shawano, Vilas,
Waupaca, Waushara, and Wood
Length: Not Applicable
Project Type: **Full Service Construction Master Contract**
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable

Letting Date: Not Applicable

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on the
Region's project needs until March 1, 2008

Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide the Project Manager

Support Staff Required: Yes
Anticipated Number: 1-3 people but will vary by work order
Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Anna Wisner, CE Trans Supervisor (715) 365.5717 or
anna.wisner@dot.state.wi.us

CONSULTANT PACKAGE NO. 34

Project I.D. #1 **0696-40-11**
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,
Marquette, Menomonie, Oneida, Portage, Price, Shawano, Vilas,
Waupaca, Waushara, and Wood
Length: Not Applicable
Project Type: **Full Service Construction Master Contract**
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable

Letting Date: Not Applicable

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on the
Region's project needs until March 1, 2008

Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide the Project Manager

Support Staff Required: Yes
Anticipated Number: 1-3 people but will vary by work order
Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Anna Wisner, CE Trans Supervisor (715) 365.5717 or
anna.wisner@dot.state.wi.us