

2007 CONSTRUCTION ENGINEERING SERVICES for WISDOT

NORTHEAST REGION

CONSULTANT PACKAGE NO. 1

Project I.D. #1 **4085-22-71**
Highway/Street: STH 32
Termini/Location: Greenleaf – De Pere (Duester St – Heritage St)
County: Brown
Length: 7 miles
Project Type: Mill and resurface
Urban and/or Rural: Rural
Traffic Control: Under traffic with lane closures

Letting Date: May 8, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. # 2 **4190-11-71**
Highway/Street: STH 32
Termini/Location: Broadway St., City of De Pere (Heritage Rd. – Chicago St.)
County: Brown
Length: 1.5 miles
Project Type: Joint repair and resurface
Urban and/or Rural: Urban
Traffic Control: Closed, detour

Letting Date: May 8, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. # 3 **4085-23-71**
Highway/Street: STH 32
Termini/Location: STH 32/57 & STH 96 Roundabout, Village of Greenleaf
County: Brown
Length: NA
Project Type: Roundabout construction
Urban and/or Rural: Urban
Traffic Control: Closed, detour

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Asphaltic pavement, curb and gutter, deck replacement, deck repair/overlay.

Complexity Level: Medium

Associated Contracts: Project 1 & 2 are tied under one let contract.

Restrictions: Time limit on the Fox River Trail closure.

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, asphalt density, PCC pavement

Duties: Inspection, materials testing, project administration duties

For more information, contact: Roger Rahlf, Project Development Supervisor at (920) 492-7714 or roger.rahlf@dot.state.wi.us.

CONSULTANT PACKAGE NO. 2

Project I.D. #1 **1450-01-60**
Highway/Street: USH 141
Termini/Location: IH 43 – STH 29
County: Brown
Length: 0.5 miles
Project Type: Concrete repair and overlay
Urban and/or Rural: Urban
Traffic Control: Under traffic w/lane closures

Letting Date: April 10, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 2 **1450-01-71**
Highway/Street: USH 141
Termini/Location: STH 29 – IH 43 Bridge
County: Brown
Length: 2.5 miles
Project Type: Mill and resurface
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: April 10, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. # 3 **1450-05-71**
Highway/Street: USH 141
Termini/Location: USH 141 & Allouez Ave Intersection, Town of Bellevue
County: Brown
Length: NA
Project Type: Roundabout construction
Urban and/or Rural: Urban
Traffic Control: Closed, detour

Letting Date: April 10, 2007

Anticipated Construction Cost: \$100,000 - \$499,999

Major Items of Work: Grading, concrete repair, asphaltic pavement, curb and gutter

Complexity Level: Medium

Associated Contracts: All three projects are tied in one let contract.

Restrictions: Time limit on roadway closures

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, asphalt density, PCC pavement

Duties: Inspection, materials testing, project administration duties

For more information, contact: Roger Rahlf, Project Development Supervisor, at (920) 492-7714 or at roger.rahlf@dot.state.wi.us.

CONSULTANT PACKAGE NO. 3

Project I.D. #1 **1480-08-76**
Highway/Street: STH 57
Termini/Location: Green Bay – Sturgeon Bay Rd (SCL – Truway Rd)
County: Door
Length: 4.35 miles
Project Type: Reconstruction, capacity expansion
Urban and/or Rural: Rural
Traffic Control: New location

Letting Date: November 14, 2006

Anticipated Construction Cost: \$5,000,000 - \$7,499,999

Major Items of Work: Grading and structures

Complexity Level: Medium

Associated Contracts: NA

Restrictions: Spawning

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: NA

Duties: Assist project leader, inspection

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630 or steven.noel@dot.state.wi.us.

CONSULTANT PACKAGE NO. 4

Project I.D. #1 **1480-08-77**
Highway/Street: STH 57
Termini/Location: Green Bay – Sturgeon Bay Rd (Truway – CTH H)
County: Door
Length: 4 miles
Project Type: Reconstruction, capacity expansion
Urban and/or Rural: Rural
Traffic Control: New alignment

Letting Date: July 10, 2007

Anticipated Construction Cost: \$4,000,000 - \$4,999,999

Major Items of Work: Grading, wetland mitigation

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: None

Duties: Assist project leader, inspection

For more information, contact: Steve Noel, Project Development Supervisor, at (920) 492-5630 or steven.noel@dot.state.wi.us.

CONSULTANT PACKAGE NO. 5

Project I.D. #1 **1104-11-70**
Highway/Street: USH 41
Termini/Location: Milwaukee – Green Bay Road (CTH OO – N. FDL Co Line)
County: Fond du Lac
Length: 8 miles
Project Type: Pavement replacement
Urban and/or Rural: Rural
Traffic Control: Restricted to one lane on weekdays

Letting Date: September 12, 2006

Anticipated Construction Cost: \$7,500,000 - \$9,999,999

Project I.D. # 2 **1120-34-71**
Highway/Street: USH 41
Termini/Location: SCL – Lake Butte Des Morts (SCL – STH 26)
County: Winnebago
Length: 2.9 miles
Project Type: Mill and resurface
Urban and/or Rural: Urban
Traffic Control: Restricted to one lane weekdays

Letting Date: September 12, 2006

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: SMA pavement, grading, cable guard system

Complexity Level: High

Associated Contracts: These projects are tied in one let.

Restrictions: April start with 24 hour per day work at times.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 4

Required Certification: All

Duties: All construction management duties.

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or michael.king@dot.state.wi.us.

CONSULTANT PACKAGE NO. 6

Project I.D. #1 **1420-10-71**
Highway/Street: USH 151
Termini/Location: CTH D – STH 175
County: Fond du Lac
Length: 2.95 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Close to traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: \$12,500,000 - \$14,999,999

Major Items of Work: Grading, structures, concrete pavement

Complexity Level: High

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3 - 4

Required Certification: All

Duties: All construction management duties.

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or michael.king@dot.state.wi.us.

CONSULTANT PACKAGE NO. 7

Project I.D. #1 **6090-00-70**
Highway/Street: STH 44
Termini/Location: Brandon to Ripon
County: Fond du Lac
Length: 8.4 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Reduced to one lane at times

Letting Date: April 10, 2007

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Asphalt paving, grading

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: No, WisDOT to supply project leader

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Sampling and nuclear testing

Duties: All construction management duties

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or michael.king@dot.state.wi.us.

CONSULTANT PACKAGE NO. 8

Project I.D. #1 **1224-10-71**
Highway/Street: IH 43
Termini/Location: South County Line – USH 10
County: Manitowoc
Length: 0.385 miles
Project Type: Structure rehabilitation
Urban and/or Rural: Rural
Traffic Control: Open to traffic/staged

Letting Date: January 9, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Bridge deck replacements, pavement work, beam guard, minor grading, epoxy pavement marking

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: PCC, aggregate sampling

Duties: All construction project management duties

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or at james.lamers@dot.state.wi.us.

CONSULTANT PACKAGE NO. 9

Project I.D. #1 4337-03-71
Highway/Street: STH 310
Termini/Location: 16th Street, City of Two Rivers (Monroe - Washington)
County: Manitowoc
Length: 0.16 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Closed Spring of 2008

Letting Date: June 12, 2007

Anticipated Construction Cost: \$500,000 - \$749,999

Project I.D. # 2 4337-04-71
Highway/Street: STH 310
Termini/Location: Madison Street, City of Two Rivers (West Twin River Bridge)
County: Manitowoc
Length: NA
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Closed; detoured

Letting Date: June 12, 2007

Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Major Items of Work: Bridge replacement, storm sewer, sanitary, water main, grading,
PCC pavement, sidewalk, traffic signals

Complexity Level: Medium

Associated Contracts: These two projects are being let under one contract.

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: PCC, Aggregate sampling

Duties: Survey, inspection, materials testing, record keeping

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or
james.lamesr@dot.state.wi.us.

CONSULTANT PACKAGE NO. 10

Project I.D. #1 **1146-22-71**
Highway/Street: STH 15
Termini/Location: Appleton – New London (Givens Rd/Hortonville-River Rd)
County: Outagamie
Length: 4.468 miles
Project Type: Mill and Resurface
Urban and/or Rural: Rural
Traffic Control: Open to traffic

Letting Date: November 14, 2006

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Intersection improvement/resurfacing

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate sampling, PCC

Duties: All construction project management duties

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or james.lamers@dot.state.wi.us.

CONSULTANT PACKAGE NO. 11

Project I.D. #1 **4075-14-71**
Highway/Street: STH 96
Termini/Location: Appleton – Little Chute (CTH E – Adams St)
County: Outagamie
Length: 2.62 miles
Project Type: Resurface
Urban and/or Rural: Urban
Traffic Control: Open to traffic with lane restrictions

Letting Date: February 13, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Concrete pavement repair, asphalt pavement, storm sewer replacement

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate sampling, PCC

Duties: All construction project management duties

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or james.lamers@dot.state.wi.us.

CONSULTANT PACKAGE NO. 12

Project I.D. #1 **6517-04-60**
Highway/Street: STH 76
Termini/Location: STH 15 – CTH JJ (Everglade Rd – CTH JJ)
County: Outagamie
Length: 1.43 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Close to traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. # 2 **6517-04-71**
Highway/Street: STH 76
Termini/Location: STH 15 – CTH JJ (STH 15 – Everglade Rd)
County: Outagamie
Length: 0.66 miles
Project Type: Resurface
Urban and/or Rural: Urban
Traffic Control: Closed to traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Grading, storm sewer, curb and gutter, asphalt pavement

Complexity Level: Medium

Associated Contracts: These two projects are tied in one let contract.

Restrictions: Begin construction after June 1st.

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling, PCC

Duties: All construction project management duties

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or james.lamers@dot.state.wi.us.

CONSULTANT PACKAGE NO. 13

Project I.D. #1 **6517-08-71**
Highway/Street: STH 76
Termini/Location: Stephenville – Shiocton (W. Jct. CTH S – STH 54)
County: Outagamie
Length: 4.73 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Close for 1 week; then open to traffic

Letting Date: February 13, 2007

Anticipated Construction Cost: \$1,000,000 – \$1,999,999

Major Items of Work: Asphalt pavement

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling, PCC

Duties: All construction project management duties

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or james.lamers@dot.state.wi.us.

CONSULTANT PACKAGE NO. 14

Project I.D. #1 4530-04-71

Highway/Street: STH 67
Termini/Location: WCL – Plymouth (WCL – CTH PP)
County: Sheboygan
Length: 9.82 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: 2000 ft 21-day closure with detour, otherwise open to traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Project I.D. # 2 4015-15-71

Highway/Street: STH 57
Termini/Location: STH 57 & CTH PP Intersection, Town of Plymouth
County: Sheboygan
Length: 0.01
Project Type: Slotted left turn lanes
Urban and/or Rural: Rural
Traffic Control: Open to traffic

Letting Date: March 13, 2007

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: 4530-04-71: Grading, base aggregate, asphalt pavement milling, asphalt pavement, box culvert rehabilitation.
4015-15-71: Removing asphalt pavement, curb and gutter, base aggregate, asphalt pavement, epoxy marking, traffic signals.

Complexity Level: Low/medium

Associated Contracts: Two let contracts.

Restrictions: 4530-04-71: Holiday work restrictions. In stream disturbance restrictions on Ben Nutt Creek and Watercress Creek from September 15 through January 1 for fish spawning.
4015-15-71: Project must be completed prior to August 1, 2007. Holiday work restrictions.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Grading, aggregate, concrete

Duties: All construction project management duties

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or michael.king@dot.state.wi.us.

CONSULTANT PACKAGE NO. 15

Project I.D. #1 **6190-12-71**
Highway/Street: STH 116
Termini/Location: Winneconne – USH 45 (E Vil. Limits – CTH S/USH 45 Int)
County: Winnebago
Length: 1.66 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Open – daytime lane closures

Letting Date: December 12, 2006

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Asphalt paving, spot grading

Complexity Level: Low/medium

Associated Contracts: None

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt, aggregate sampling

Duties: Inspection, materials testing

For more information, contact: Jill Michaelson, Project Development Supervisor, at (920) 492-5698 or jill.michaelson@dot.state.wi.us.

CONSULTANT PACKAGE NO. 16

Project I.D. #1 **4685-04-60**
Highway/Street: USH 10
Termini/Location: USH 41 – Menasha (Little Lake Butte Des Morts Bridge)
County: Winnebago
Length: NA
Project Type: Bridge Painting
Urban and/or Rural: Rural
Traffic Control: NA

Letting Date: January 9, 2007

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Painting of Little Lake Butte Des Morts Bridge on USH 10.

Complexity Level: Low

Associated Contracts: None

Restrictions: Start date, swallow nesting

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: NA

Duties: All construction project management duties.

For more information, contact: Roger Rahlf, Project Development Supervisor, at (920) 492-7714 or roger.rahlf@dot.state.wi.us.

CONSULTANT PACKAGE NO. 17

Project I.D. #1 **4660-07-71**
Highway/Street: STH 47
Termini/Location: Appleton Road, City of Menasha (9th Street – NCL)
County: Winnebago
Length: 2.27 miles
Project Type: Joint Repair / Resurface
Urban and/or Rural: Urban
Traffic Control: Close with detour / open to businesses

Letting Date: March 13, 2007

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Joint repair/resurface from 9th St to Airport and Valley Rd to North County Line; rubbilize/resurface from Airport Rd to Midway Rd.

Complexity Level: Medium

Associated Contracts: None

Restrictions: Work will begin after completion of Project ID 4686-02-71.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling, asphalt

Duties: Project management, inspection, materials testing

For more information, contact: Jill Michaelson, Project Development Supervisor, at (920) 492-5698 or jill.michaelson@dot.state.wi.us.

CONSULTANT PACKAGE NO. 18

Project I.D. #1 **4685-14-72**
Highway/Street: USH 441
Termini/Location: Tri-County Freeway Various Ramps
County: Winnebago
Length: NA
Project Type: Pavement Repair / Ramp Widening
Urban and/or Rural: Rural
Traffic Control: Open to traffic with night closures

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 2 **4685-14-73**
Highway/Street: USH 441
Termini/Location: Tri-County Freeway Various Ramps
County: Winnebago
Length: NA
Project Type: Pavement Repair and signal loop detectors
Urban and/or Rural: Rural
Traffic Control: Open to traffic with night closures

Letting Date: March 13, 2007

Anticipated Construction Cost: \$0 - \$99,999

Project I.D. # 3 **4685-14-74**
Highway/Street: USH 441
Termini/Location: Tri-County Freeway Joint Repair
County: Winnebago
Length: NA
Project Type: Concrete Joint Repair
Urban and/or Rural: Rural
Traffic Control: Open to traffic with lane restrictions

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Concrete pavement repair

Complexity Level: Medium

Associated Contracts: These three projects are tied in one let contract.

Restrictions: Some night work is required

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate sampling, PCC

Duties: All construction project management duties

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or james.lamers@dot.state.wi.us.

CONSULTANT PACKAGE NO. 19

Project I.D. #1 **4686-02-71**
Highway/Street: USH 10
Termini/Location: USH 10/STH 441 Little Lake Butte des Morts
County: Winnebago
Length: NA
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Staged to maintain one lane in each direction with crossovers on each end; ramp closures at 10/41 interchange and 10/Racine Street interchange.

Letting Date: January 9, 2007

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Bridge deck repair, concrete deck overlay, traffic control including temporary crossovers.

Complexity Level: Medium/high

Associated Contracts: None

Restrictions: Contract will require extended work hours (16 hours per day, 7 days per week); completion in early July.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-5 due to extended work hours

Required Certification: Aggregate sampling, asphalt, concrete

Duties: Project management, inspection, materials testing

For more information, contact: Jill Michaelson, Project Development Supervisor, at (920) 492-5698 or jill.michaelson@dot.state.wi.us.

CONSULTANT PACKAGE NO. 20

Project I.D. #1 **6200-11-71**
Highway/Street: USH 45
Termini/Location: CTH G – CTH II / Winchester (Old STH 110)
County: Winnebago
Length: 4.69 miles
Project Type: Highway Expansion
Urban and/or Rural: Rural
Traffic Control: Closed with detour during reconstruction of existing lanes; otherwise USH 45 will generally remain open while work is done on add-lanes with some staging at transition areas.

Letting Date: July 10, 2007

Anticipated Construction Cost: \$7,500,000 - \$9,999,999

Major Items of Work: Grading (including rock excavation), base aggregate, concrete paving, and asphalt paving.

Complexity Level: Medium/high

Associated Contracts: None

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling, asphalt and concrete

Duties: Assistant Project Engineer, inspection, materials testing, and Possible surveying.

For more information, contact: Jill Michaelson, Project Development Supervisor, at (920) 492-5698 or jill.michaelson@dot.state.wi.us.

CONSULTANT PACKAGE NO. 21

Project I.D. #1 **1009-30-02**
Highway/Street: Various Highways
Termini/Location: NE Region Sign Bridge repairs
County: Region wide
Length: N/A
Project Type: Region wide sign bridge repairs
Urban and/or Rural: Both
Traffic Control: Traffic to remain open at all locations

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000-499,999

Major Items of Work: Sign Bridge repairs

Complexity Level: Simple

Associated Contracts: NA

Restrictions: None

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: None

Required Certification: None

Duties: All construction management duties

For more information, contact: James Lamers, Project Development Supervisor at (920) 492-5662 or james.lamers@dot.state.wi.us.

CONSULTANT PACKAGE NO. NE 22L

Project I.D. #1 **4987-02-11**
Highway/Street: Bay Settlement Road
Termini/Location: Judy Lane – 2950' s/o Church Road
County: Brown
Length: 1.09 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Constructed under traffic using staging.

Letting Date: March 13, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Roadway Reconstruction, including concrete pavement, storm sewer, curb and gutter, base course, pavement, marking and signing.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 - 2

Required Certification: Concrete, Aggregate

Duties: Inspection, Material Testing, and Construction Management

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or email at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 23L

Project I.D. #1 **4996-01-12**
Highway/Street: Superior Avenue/CTH O, City of Sheboygan
Termini/Location: IH - 43 to Taylor Drive
County: Sheboygan
Length: 0.75 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Yes

Letting Date: July 25, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. # 2 **4199-01-71**
Highway/Street: Ourtown Road, Bridge and Approaches
Termini/Location: STH 32 to 250 East of Onion River
County: Sheboygan
Length: 0.20 miles
Project Type: Bridge Reconstruction
Urban and/or Rural: Rural
Traffic Control: Yes

Letting Date: April 10, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Roadway and Bridge Reconstruction, including concrete pavement, aggregate, storm sewers, curb and gutter, base course, pavement marking and signing.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2 + One Part Time

Required Certification: Nuclear density, aggregate and concrete.

Duties: Inspection, material testing, and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or email at groesing@tokiandassociates.com.

CONSULTANT PACKAGE NO. NE 24L

Project I.D. #1 **4993-01-87**
Highway/Street: S. Commercial Street, City of Neenah
Termini/Location: South Park Avenue – Lyon Drive
County: Winnebago
Length: 0.61 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Yes – Detoured Road, under traffic.

Letting Date: March 13, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Roadway construction, including pavement, storm sewers, curb and gutter, base course, pavement marking and signing.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 + One Part Time

Required Certification: Yes, aggregate, nuclear density, and concrete.

Duties: Inspection, material testing, and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or email at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 25L

Project I.D. # 1 4994-01-13

Highway/Street: W. New York Avenue, City of Oshkosh
Termini/Location: Algoma Blvd. – Jackson Street
County: Winnebago
Length: 0.615 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Detoured road

Letting Date: March 13, 2007

Anticipated Construction Cost: \$750,000 - \$999,999

Project I.D. #2 4994-01-15

Highway/Street: North Main Street, City of Oshkosh
Termini/Location: New York – Murdock Avenue
County: Winnebago
Length: 0.51 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Detoured Road

Letting Date: March 13, 2007

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Roadway reconstruction, concrete pavement, curb and gutter, and pavement marking.

Complexity Level: Medium to High

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: Assistant Project manager and Two Support Staff

Required Certification: Aggregate, concrete

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 26L

Project I.D. # 1 4809-03-70
Highway/Street: Martin Road Bridge over Wisconsin Central Railroad
Termini/Location: Town of Fond du Lac
County: Fond du Lac
Length: 0.17 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Detoured traffic

Letting Date: December 12, 2006

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. #2 4857-06-70
Highway/Street: Reinhardt Road
Termini/Location: 0.3 Miles East of Junction CTH V
County: Fond du Lac
Length: .01 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Detoured Road

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Bridge Construction

Complexity Level: Simple Bridge

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 + One part time

Required Certification: Yes, concrete and aggregate.

Duties: Inspection, material testing.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 27L

Project I.D. #1 **9063-09-71**
Highway/Street: CTH X
Termini/Location: CTH A – US Highway 141 in Middle Inlet
County: Marinette
Length: 1.55 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detoured road

Letting Date: March 25, 2007

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Rural construction, including asphalt surface.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 - 2

Required Certification: Aggregate, asphalt and nuclear density.

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or at e-mail at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 28L

Project I.D. #1 **9088-04-71**
Highway/Street: Kelly Brook Bridge and Approaches – CTH B
Termini/Location: Town of Spruce
County: Oconto
Length: 0.103 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed Road

Letting Date: May 8, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 2 **9148-06-71**
Highway/Street: CTH Y
Termini/Location: Town of Little River
County: Oconto
Length: 0.045 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed road

Letting Date: May 8, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Bridge Construction

Complexity Level: Low - Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 + One part time

Required Certification: Concrete

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail
groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 29L

Project I.D. #1 **9129-09-71**
Highway/Street: CTH S
Termini/Location: Schwartz Road – CTH C
County: Oconto
Length: 1.2 Miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detoured road

Letting Date: March 25, 2007

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Roadway Reconstruction, including concrete pavement, aggregate, storm sewer, curb and gutter, base course, pavement marking and signing.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 + One Part Time

Required Certification: Yes, aggregate and nuclear density.

Duties: Inspection, material testing and construction management

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 30L

Project I.D. #1 **4997-00-27**
Highway/Street: Third Avenue, City of Sturgeon Bay
Termini/Location: Jefferson Street to Oregon Street
County: Door
Length: 0.20 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Detoured, open to local traffic.

Letting Date: March 13, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Roadway Reconstruction, including concrete pavement, storm sewer, curb and gutter, base course, pavement marking and signing.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 + One part time

Required Certification: Concrete

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 31L

Project I.D. #1 **4346-04-71**
Highway/Street: CTH J, Bridge and Approaches
Termini/Location: Town of Franklin
County: Manitowoc
Length: NA
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed road

Letting Date: January 9, 2007

Anticipated Construction Cost: \$250,000 – \$499,999

Project I.D. # 2 **4317-05-71**
Highway/Street: Kocian Road Bridge and Approaches
Termini/Location: Town of Cooperstown
County: Manitowoc
Length: NA
Project Type: Bridge
Urban and/or Rural: Rural
Traffic Control: Yes
Letting Date: January 25, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Bridge replacement

Complexity Level: Simple

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 + One part time

Required Certification: Yes Concrete

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 32L

Project I.D. # 1 **4348-03-71**
Highway/Street: CTH JJ Bridge and Approaches
Termini/Location: Town of Rockland, Mud Creek
County: Manitowoc
Length: NA
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed road

Letting Date: January 9, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #2 **4318-01-71**
Highway/Street: Steinthal Road Bridge and Approaches
Termini/Location: Town of Schlesswig, Sheboygan River
County: Manitowoc
Length: NA
Project Type: Bridge Reconstruction
Urban and/or Rural: Rural
Traffic Control: Closed road

Letting Date: December 12, 2006

Anticipated Construction Cost: \$250,000 – 499,999

Project I.D. #3 **4314-02-71**
Highway/Street: Pine Creek Road Bridge and Approaches
Termini/Location: Town of Liberty
County: Manitowoc
Length: NA
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed road

Letting Date: January 9, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Bridge replacement

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2 + One part time

Required Certification: Yes Concrete

Duties: Inspection and material testing.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 33L

Project I.D. #1 **4831-02-70**
Highway/Street: Sixth Street
Termini/Location: Fond du Lac Avenue to Main Street (City of Fond du Lac)
County: Fond du Lac
Length: 0.70 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Detoured, open to local traffic.

Letting Date: March 13, 2007

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Roadway Reconstruction, including concrete pavement, storm sewer, curb and gutter, base course, pavement marking and signing.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2 + One part time

Required Certification: Yes Concrete

Duties: Inspection, material testing and construction management

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 34L

Project I.D. #1 **4502-04-71**
Highway/Street: CTH Y, Chilton
Termini/Location: STH 32/57 – Park Street
County: Calumet
Length: 0.22 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Detoured, open to local traffic.

Letting Date: March 13, 2007

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Roadway Reconstruction

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 + One part time

Required Certification: Yes

Duties: N/A

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 35L

Project I.D. #1 **4993-00-84**
Highway/Street: Cecil Street, Railroad Overpass
Termini/Location: Hunt Avenue – Marathon Avenue
County: Winnebago
Length: 0.70 Miles
Project Type: Bridge Construction
Urban and/or Rural: Urban
Traffic Control: Yes - Detoured

Letting Date: May 8, 2007

Anticipated Construction Cost: \$4,000,000 - \$4,999,999

Major Items of Work: Bridge, storm sewer, concrete pavement, curb and gutter and sidewalk.

Complexity Level: High

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 + one part time

Required Certification: Aggregate concrete

Duties: Inspection, material testing and construction management

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. 36

Project I.D. #1 **0696-30-02**
Highway/Street: NA
Termini/Location: NA
County: Northeast Region
Length: NA
Project Type: Full Service Construction Master Contract
Urban and/or Rural: NA
Traffic Control: NA

Letting Date: NA

Major Items of Work: NA

Complexity Level: NA

Associated Contracts: Work orders will be written against this Master Contract based on region project needs until March 1, 2008.

Restrictions: NA

Project Manager Required: Unknown

Support Staff Required: Unknown

Anticipated Number: Unknown

Required Certification: Aggregate, concrete, asphaltic density, sampling

Duties: Inspection, staking and materials testing

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or e-mail at michael.king@dot.state.wi.us

CONSULTANT PACKAGE NO. NE 37

Project I.D. #1 **0696-30-03**
Highway/Street: NA
Termini/Location: NA
County: Northeast Region
Length: NA
Project Type: Full Service Construction Master Contract
Urban and/or Rural: NA
Traffic Control: NA

Letting Date: NA

Major Items of Work: NA

Complexity Level: NA

Associated Contracts: Work orders will be written against this Master Contract based on region project needs until March 1, 2008.

Restrictions: NA

Project Manager Required: Unknown

Support Staff Required: Unknown
Anticipated Number: Unknown
Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking and materials testing

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or e-mail at michael.king@dot.state.wi.us

CONSULTANT PACKAGE NO. NE 38

Project I.D. #1 **0696-30-04**
Highway/Street: NA
Termini/Location: NA
County: Northeast Region
Length: NA
Project Type: Full Service Construction Master Contract
Urban and/or Rural: NA
Traffic Control: NA

Letting Date: NA

Major Items of Work: NA

Complexity Level: NA

Associated Contracts: Work orders will be written against this Master Contract based on region project needs until March 1, 2008.

Restrictions: NA

Project Manager Required: Unknown

Support Staff Required: Unknown

Anticipated Number: Unknown

Required Certification: Aggregate, concrete, asphaltic density, sampling

Duties: Inspection, staking and materials testing

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or e-mail at michael.king@dot.state.wi.us

CONSULTANT PACKAGE NO. NE 39

Project I.D. #1 **0696-30-05**
Highway/Street: NA
Termini/Location: NA
County: Northeast Region
Length: NA
Project Type: Full Service Construction Master Contract
Urban and/or Rural: NA
Traffic Control: NA

Letting Date: NA

Major Items of Work: NA

Complexity Level: NA

Associated Contracts: Work orders will be written against this Master Contract based on region project needs until March 1, 2008.

Restrictions: NA

Project Manager Required: Unknown

Support Staff Required: Unknown

Anticipated Number: Unknown

Required Certification: Aggregate, concrete, asphaltic density, sampling

Duties: Inspection, staking and materials testing

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or e-mail at michael.king@dot.state.wi.us