#### 2007 CONSTRUCTION ENGINEERING SERVICES for WISDOT

#### **NORTHWEST REGION**

### **CONSULTANT PACKAGE NO. 1**

Project I.D. #1 8140-23-71 Highway/Street: STH 27

Termini/Location: Chippewa River Bridge: B-57-0073

Town of Ojibwa

County: Sawyer Length: 0.322 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Project to be built one-half at a time using temporary traffic signals.

Letting Date: December 12, 2006

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Grading, base aggregate dense, HMA pavement type E-1, three span

prestressed girder bridge, concrete pavement, concrete pavement

approach slab, beam guard, culvert pipe replacement.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: No in-stream disturbance of the Chippewa River as a result of

construction activity under or for this contract, from April 15 to June 1.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,

project record keeping & plan modification created by changes in field

conditions.

For more information, contact: David Ostrowski, Project Development Supervisor, 715.392.7953, <a href="mailto:david.ostrowski@dot.state.wi.us">david.ostrowski@dot.state.wi.us</a>.

### **CONSULTANT PACKAGE NO. 2**

Project I.D. #1 9260-03-71 Highway/Street: STH 77

Termini/Location: STH 13 – East County Line

County: Ashland Length: 5.718 miles

Project Type: Pavement Replacement

Urban and/or Rural: Urban / Rural

Traffic Control: STH 77 open to through traffic.

Letting Date: March 13, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

**Project I.D. #2 9925-06-60** Highway/Street: STH 169

Termini/Location: Mellen – East County Line

County: Ashland Length: 10.290 miles

Project Type: Roadway maintenance

Urban and/or Rural: Rural

Traffic Control: STH 169 open to through traffic.

Letting Date: July 7, 2007

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Milling, pulverize & relay, warranted HMA pavement, warranted HMA

ancillary pavement, concrete curb & gutter, sidewalk, beam guard, culvert

pipe replacement, pavement marking.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,

project record keeping & plan modification created by changes in field

conditions.

For more information, contact: David Ostrowski, Project Development Supervisor, 715.392.7953, david.ostrowski@dot.state.wi.us.

## **CONSULTANT PACKAGE NO. 3**

Project I.D. #1 8220-01-76 Highway/Street: STH 64

Termini/Location: Black River Bridge: B-60-0110

Gilman - Medford Road

County: Taylor Length: 0.104 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Temporary bypass with traffic signals.

Letting Date: February 13, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

**Project I.D. #2 8210-00-70**Highway/Street: STH 73

Termini/Location: Krych Street Intersection

Thorp, Washington Street

County: Clark
Length: 0.09 miles
Project Type: Safety (HSIP)

Urban and/or Rural: Urban

Traffic Control: Intersection will remain open to traffic during construction using flag

persons.

Letting Date: February 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Grading, base aggregate dense, HMA pavement, concrete curb & gutter,

pavement marking, structure replacement.

Complexity Level: Medium

Associated Contracts: These two projects are tied together as one contract.

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,

project record keeping & plan modification created by changes in field

conditions.

For more information, contact: David Ostrowski, Project Development Supervisor, 715.392.7953, <a href="mailto:david.ostrowski@dot.state.wi.us">david.ostrowski@dot.state.wi.us</a>.

## **CONSULTANT PACKAGE NO. 4**

Project I.D. #1 1009-80-11

Highway/Street: STHs Termini/Location: N/A

County: Northern Unit: Ashland, Barron, Bayfield, Burnett, Douglas, Polk, Rusk,

Sawyer, Washburn, Taylor

Length: N/A

Project Type: Full Service Construction Master Contract

Urban and/or Rural: Urban and/or Rural

Traffic Control: N/A

Letting Date: N/A

Major Items of Work: Full service master contract to provide construction engineering services

on various highway improvement projects.

Complexity Level: Low

Associated Contracts: Work orders will be negotiated under this master contract to provide

engineering services on an as-needed basis until March 1, 2008.

Restrictions: N/A

Project Manager Required: No, WisDOT will provide the Project Manager.

Support Staff Required: Yes

Anticipated Number: 1-3 people, but will vary by work order.

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, staking, materials testing, construction finals.

For more information, contact: David Ostrowski, Project Development Supervisor, 715.392.7953,

david.ostrowski@dot.state.wi.us

## **CONSULTANT PACKAGE NO. 5**

Project I.D. #1 1009-80-12

Highway/Street: STHs Termini/Location: N/A

County: Northern Unit: Ashland, Barron, Bayfield, Burnett, Douglas, Polk, Rusk,

Sawyer, Washburn, Taylor

Length: N/A

Project Type: Full Service Construction Master Contract

Urban and/or Rural: Urban and/or Rural

Traffic Control: N/A

Letting Date: N/A

Major Items of Work: Full service master contract to provide construction engineering services

on various highway improvement projects.

Complexity Level: Low

Associated Contracts: Work orders will be negotiated under this master contract to provide

engineering services on an as-needed basis until March 1, 2008.

Restrictions: N/A

Project Manager Required: No, WisDOT will provide the Project Manager.

Support Staff Required: Yes

Anticipated Number: 1-3 people, but will vary by work order

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, staking, materials testing, construction finals.

For more information, contact: David Ostrowski, Project Development Supervisor, 715.392.7953,

david.ostrowski@dot.state.wi.us

## **CONSULTANT PACKAGE NO. 6**

Project I.D. #1 1022-01-71

Highway/Street: IH 94

Termini/Location: Eau Claire - Osseo Road

Bridge Painting: CTH V Bridge: B-18-0059

County: Eau Claire
Length: Spot location
Project Type: Bridge Painting

Urban and/or Rural: Rural

Traffic Control: Road open to through traffic

Letting Date: January 9, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Bridge painting & traffic control items.

Complexity Level: Low

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: No Anticipated Number: N/A

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,

project record keeping, & plan modification created by changes in field

conditions.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399, richard.shermo@dot.state.wi.us.

**Project I.D. # 2 7590-06-72** Highway/Street: STH 93

Termini/Location: Eau Claire, STH 93

Hamilton Avenue & Mall Drive Intersections

County: Eau Claire

Length: N/A – spot improvement
Project Type: Left turn lane reconstruction

Urban and/or Rural: Urban

Traffic Control: Road open to through traffic, staged construction.

Letting Date: February 13, 2007

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Concrete pavement, asphalt, crushed aggregate, electrical.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,

project record keeping, & plan modification created by changes in field

conditions.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399, richard.shermo@dot.state.wi.us.

**Project I.D. # 3 7110-03-71** Highway/Street: STH 37

Termini/Location: Mondovi – Eau Claire Road

STH 85 Intersection

County: Eau Claire

Length: N/A – spot improvement

Project Type: Miscellaneous

Urban and/or Rural: Rural

Traffic Control: Road open to through traffic.

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Concrete pavement, asphalt, crushed aggregate.

Complexity Level: Low

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: No Anticipated Number: N/A

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,

project record keeping, & plan modification created by changes in field

conditions.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399, richard.shermo@dot.state.wi.us.

Project I.D. # 4 1190-00-81 Highway/Street: USH 53

Termini/Location: Eau Claire - Chippewa Falls Road

STH 312 - Melby Road

County: Eau Claire Length: 1.714 Miles

Project Type: Pavement Replacement

Urban and/or Rural: Urban

Traffic Control: Open to through traffic.

Letting Date: June 12, 2007

Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Major Items of Work: Concrete pavement, asphalt, crushed aggregate.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,

project record keeping, & plan modification created by changes in field

conditions.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399, <a href="mailto:richard.shermo@dot.state.wi.us">richard.shermo@dot.state.wi.us</a>.

## **CONSULTANT PACKAGE NO. 7**

Project I.D. #1 7090-00-71

Highway/Street: Non-highway – Bike / pedestrian path

Termini/Location: Eau Claire, Clairemont Avenue

Chippewa River - USH 53

County: Eau Claire Length: 3.0 Miles

Project Type: Miscellaneous – Bike / pedestrian path

Urban and/or Rural: Urban

Traffic Control: Road open to through traffic

Letting Date: March 13, 2007

Anticipated Construction Cost: \$750,000 - \$999,999

**Project I.D. # 2 7091-03-70** Highway/Street: USH 12

Termini/Location: Eau Claire, Clairemont Avenue

Craig Road - USH 53

County: Eau Claire
Length: 2.84 Miles
Project Type: Resurfacing

Urban and/or Rural: Urban

Traffic Control: Road open to through traffic – staged construction; intermittent night time

work will be required.

Letting Date: March 13, 2007

Anticipated Construction Cost: \$5,000,000 - \$7,499,999

**Project I.D. # 3 7090-08-76** Highway/Street: USH 12

Termini/Location: Eau Claire, Clairemont Avenue

**CVTC East Entrance Intersection** 

County: Eau Claire

Length: N/A – spot improvement

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Road open to through traffic

Letting Date: March 13, 2007

Anticipated Construction Cost: \$0 - \$99,999

**Project I.D. # 4 7090-04-79** Highway/Street: USH 12

Termini/Location: Eau Claire, Clairemont Avenue

Rudolph Road, Keith Street & Fairfax Street Intersection

County: Eau Claire

Length: N/A - spot improvements

Project Type: Resurfacing Urban and/or Rural: Urban

Traffic Control: Road open to through traffic

Letting Date: March 13, 2007

Anticipated Construction Cost: \$500,000 - \$749,999

**Project I.D. # 5**Highway/Street: USH 12

Termini/Location: Eau Claire, Clairemont Avenue

Menomonie Street & Craig Road Intersections

County: Eau Claire

Length: N/A – spot improvements

Project Type: Resurfacing Urban and/or Rural: Urban

Traffic Control: Road open to through traffic

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. # 6 7090-04-78 Highway/Street: USH 12

Termini/Location: Eau Claire, Clairemont Avenue

STH 37, University Drive & Patton Street Intersection

County: Eau Claire

Length: N/A – spot improvements

Project Type: Resurfacing Urban and/or Rural: Urban

Traffic Control: Road open to through traffic.

Letting Date: March 13, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Concrete, asphalt, crushed aggregate.

Complexity Level: Medium

Associated Contracts: 7090-00-71, 7091-03-70, 7090-08-76, 7090-04-79, 7090-04-74 & 7090-

04-78 are tied let projects.

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 1 - 2

Required Certification: See above major items of work for required certification.

Duties: Inspection, material testing, surveying, measurement of quantities, project

record keeping, & plan modification created by changes in field

conditions.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399, <a href="mailto:richard.shermo@dot.state.wi.us">richard.shermo@dot.state.wi.us</a> .

## **CONSULTANT PACKAGE NO. 8**

Project I.D. #1 7185-02-71 Highway/Street: USH 12

Termini/Location: Roosevelt Street, Black River Falls

From Wilson Street Easterly-Hickory Street

Structure B-27-0150

County: Jackson Length: 0.989

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Road open to through traffic

Letting Date: December 12, 2006

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Grading, storm sewers, crushed aggregate, curb & gutter, concrete

sidewalk & driveways, asphalt, structure B-27-0150.

Complexity Level: Medium

Associated Contracts: None

Restrictions: Structure B-27-0150 constructed under traffic

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: See above major items of work for required certification.

Duties: All duties required for construction engineering & management including

inspection, materials testing, surveying, measurement of quantities, project record keeping, & plan modification created by changes in field

conditions.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399, <a href="mailto:richard.shermo@dot.state.wi.us">richard.shermo@dot.state.wi.us</a>.

**Project I.D. # 2 1537-02-62** Highway/Street: USH 12

Termini/Location: Black River Falls-Millston Road

Zahrte Creek Bridge: B-27-0951

County: Jackson

Length: N/A – spot improvements

Project Type: Bridge painting

Urban and/or Rural: Rural

Traffic Control: Road open to through traffic

Letting Date: April 10, 2007

Anticipated Construction Cost: \$0 - \$99,999

Major Items of Work: Bridge painting & traffic control items.

Complexity Level: Low

Associated Contracts: None

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: No Anticipated Number: N/A

Required Certification: See above major items of work for required certification.

Duties: All duties required for construction engineering & management including

inspection, materials testing, surveying, measurement of quantities, project record keeping, & plan modification created by changes in field

conditions.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399, richard.shermo@dot.state.wi.us.

**Project I.D. # 3 7154-03-61** Highway/Street: STH 54

Termini/Location: Winona-STH 35 Road, Burlington Northern Santa Fe Railroad Bridge:

B-06-0754

County: Buffalo

Length: N/A – spot improvements
Project Type: SHRM - Bridge rehabilitation

Urban and/or Rural: Rural

Traffic Control: Staged under traffic – temporary signals.

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Concrete bridge deck overlay

Complexity Level: Low

Associated Contracts: None

Restrictions: Lane restrictions for staged construction.

Project Manager Required: Yes

Support Staff Required: No Anticipated Number: N/A

Required Certification: PCC Tech, Agg Tech, Nuclear Density

Duties: Inspect deck repair & overlay, HMA pavement for approaches, CABC for

approach shoulders, traffic control, measurement of quantities, plan modifications created by changes in field conditions, & project record

keeping & finals.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399, <a href="mailto:richard.shermo@dot.state.wi.us">richard.shermo@dot.state.wi.us</a> .

## **CONSULTANT PACKAGE NO. 9**

**Project I.D. #1 1520-06-72** Highway/Street: USH 10

Termini/Location: Fairchild - Neillsville Road

School House Creek Bridge: B-18-0193

County: Eau Claire

Length: N/A – spot improvement Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Traffic will be detoured during construction.

Letting Date: November 14, 2006

Anticipated Construction Cost: \$342,189.70

Major Items of Work: Concrete, asphalt, crushed aggregate.

Complexity Level: Low

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: No Anticipated Number: N/A

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,

project record keeping, & plan modification created by changes in field

conditions.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399, <a href="mailto:richard.shermo@dot.state.wi.us">richard.shermo@dot.state.wi.us</a>.

Project I.D. # 2 1021-02-64

Highway/Street: IH 94

Termini/Location: Osseo – Black River Falls Road

North County Line-CTH B, Bridges: B-61-0041, B-61-0042, B-61-0043, B-

61-0044, B-27-0035, B-27-0036, B-27-0037 & B-27-0038

County: Trempealeau

Length: N/A – spot improvements
Project Type: Bridge rehabilitation (SHRM)

Urban and/or Rural: Rural

Traffic Control: Road open to through traffic

Letting Date: February 13, 2007

Anticipated Construction Cost: \$500,000 - \$749,999

Project I.D. # 3 1024-04-73

Highway/Street: IH 94

Termini/Location: Eau Claire – Hixton Road

Trempealeau North County Line-East County Line

County: Trempealeau Length: 3.60 miles

Project Type: Pavement replacement

Urban and/or Rural: Rural

Traffic Control: Road open to through traffic

Letting Date: February 13, 2007

Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Major Items of Work: Concrete, asphalt, crushed aggregate.

Complexity Level: Medium

Associated Contracts: 1021-02-64 & 1023-04-73 are tied let projects

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 1 person

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,

project record keeping, & plan modification created by changes in field

conditions.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399, <a href="mailto:richard.shermo@dot.state.wi.us">richard.shermo@dot.state.wi.us</a>.

## **CONSULTANT PACKAGE NO. 10**

Project I.D. #1 2007-06-04

Highway/Street: STHs Termini/Location: N/A

County: Southern unit: Clark, Chippewa, Eau Claire, Jackson & Trempealeau

Counties

Length: N/A

Project Type: Full Service Construction Master Contract

Urban and/or Rural: Urban and/or Rural

Traffic Control: N/A

Letting Date: N/A

Major Items of Work: Full service master contract to provide construction engineering services

on various highway improvement projects in a 5 County region.

Complexity Level: Low

Associated Contracts: Work orders will be negotiated under this master contract to provide

engineering services on an as-needed basis until March 1, 2008.

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: Varies Required Certification: All

Duties: Material testing, construction survey & staking, plan modifications created

by changes in field conditions, construction inspection & construction

management

For more information, contact: Rick Shermo, Project Development Supervisor, (715) 836-2399, <a href="mailto:richard.shermo@dot.state.wi.us">richard.shermo@dot.state.wi.us</a>.

## **CONSULTANT PACKAGE NO. 11**

Project I.D. #1 2007-06-05

Highway/Street: STHs Termini/Location: N/A

County: Southern unit: Buffalo, Dunn, Pepin, Pierce & St. Croix Counties

Length: N/A

Project Type: Full Service Construction Master Contract

Urban and/or Rural: Urban and/or Rural

Traffic Control: N/A

Letting Date: N/A

Major Items of Work: Full service master contract to provide construction engineering services

on various highway improvement projects in a 5 County region.

Complexity Level: Low

Associated Contracts: Work orders will be negotiated under this master contract to provide

engineering services on an as-needed basis until March 1, 2008.

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: Varies
Required Certification: All

Duties: Material testing, construction survey & staking, plan modifications created

by changes in field conditions, construction inspection & construction

management

For more information, contact: Rick Shermo, Project Development Supervisor, (715) 836-2399,

richard.shermo@dot.state.wi.us

# **CONSULTANT PACKAGE NO. 12**

Project I.D. 8520-15-71

Highway/Street: CTH GG / Forest Highway 32

Termini/Location: Mineral Lake Road – Mellen City Limits

County: Ashland Length: 7.3 Miles

Project Type: Pavement Replacement

Urban and/or Rural: Rural

Traffic Control: Road open to local traffic

Letting Date: March 13, 2007

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Grading, base aggregate dense & asphaltic pavement.

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate.

Duties: Survey, inspection, materials testing, project record keeping.

## **CONSULTANT PACKAGE NO. 13**

Project I.D. #1 8313-04-71

Highway/Street: 18th Avenue, Town of Barron

Termini/Location: Yellow River Bridge & Approaches: B-03-0182

County: Barron Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #2 8317-01-71

Highway/Street: 18<sup>th</sup> Avenue, Town of Clinton Termini/Location: Hay River Bridge: B-03-0184

County: Barron Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: November 14, 2006

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #3 8815-01-73 Highway/Street: CTH V

Termini/Location: STH 48 – CTH VV

County: Barron Length: 8.8 Miles

Project Type: Pavement Replacement, LFA

Urban and/or Rural: Rural

Traffic Control: Road open to through traffic - moving operations

Letting Date: May 25, 2007

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: 8313-04-71 & 8317-01-71: Structure, grading, subbase, base aggregate

dense & asphaltic pavement.

8815-01-73: Milling, base aggregate dense & asphaltic pavement.

Complexity Level: Low

Associated Contracts: None

Restrictions: 8313-04-71: Swallows – net prior to May 15 or bridge removed.

8317-01-71: Trout stream. No in-stream related construction between

September 15 & April 15.

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate, PCC.

Duties: Survey, inspection, materials testing, project record keeping.

## **CONSULTANT PACKAGE NO. 14**

Project I.D. #1 8332-05-71

Highway/Street: 15 1/4 Avenue, Town of Stanley
Termini/Location: Pokegama Creek Bridge: B-03-0191

County: Barron Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: April 10, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #2 8953-03-71

Highway/Street: CTH SS, Town of Rice Lake

Termini/Location: Bear Creek Bridge & Approaches: B-03-0188

County: Barron Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: November 14, 2006

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Structure, grading, base aggregate dense & asphaltic surface.

Complexity Level: Low

Associated Contracts: None

Restrictions: 8332-05-71: Trout stream - no in-stream disturbance between

September 15 & April 15.

8354-05-71: Trout stream - no in-stream disturbance between April 1 &

July 15.

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1

Required Certification: Nuclear density, materials sampling, aggregate, PCC.

Duties: Survey, inspection, materials testing, project record keeping.

## **CONSULTANT PACKAGE NO. 15**

Project I.D. #1 8339-02-71

Highway/Street: Big Rock Road, Town of Bayview Termini/Location: Sioux River Bridge: B-04-0107

County: Bayfield Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: December 12, 2006

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #2 8160-16-71

Highway/Street: Manypenny Avenue, City of Bayfield

Termini/Location: 9<sup>th</sup> Street – 5<sup>th</sup> Street

County: Bayfield Length: N/A

Project Type: Emergency Culvert Replacement

Urban and/or Rural: Urban

Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: 8339-02-71: Structure, grading, base aggregate dense & asphaltic

surface.

8160-16-71: Culvert replacement, storm sewer, base aggregate dense &

asphaltic pavement.

Complexity Level: Low

Associated Contracts: None

Restrictions: 8339-02-71: Trout stream - no in-stream related construction from

October 1 to June 30.

8160-16-71: Not known at this time.

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1

Required Certification: Nuclear density, materials sampling, aggregate, PCC.

Duties: Survey, inspection, materials testing, project record keeping

## **CONSULTANT PACKAGE NO. 16**

Project I.D. #1 8354-05-71

Highway/Street: Old Highway 2, Town of Pilsen

Termini/Location: North Fish Creek Bridge & Approaches: B-04-0106

County: Bayfield Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: December 12, 2006

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #2 8733-04-71

Highway/Street: CTH D, Town of Namakagon

Termini/Location: Lake Namakagon Bridge: B-04-0109

County: Bayfield Length: N/A

Project Type: New Bridge Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Structure, grading, base aggregate dense, asphaltic surface & rip rap.

Complexity Level: Low

Associated Contracts: None

Restrictions: 8354-05-71: Swallow nest – net prior to May 15 or no disturbance from

May 15 to August 20.

8733-04-71: Complete by mid-July for tourism.

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1

Required Certification: Nuclear density, materials sampling, aggregate, PCC.

Duties: Survey, inspection, materials testing, project record keeping.

## **CONSULTANT PACKAGE NO. 17**

Project I.D. 8742-01-71

Highway/Street: CTH J

Termini/Location: Turner Road – CTH I

County: Bayfield
Length: 2.5 miles
Project Type: Reconditioning

Urban and/or Rural: Rural

Traffic Control: Open to through traffic

Letting Date: April 10, 2007

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Grading, base aggregate dense & asphaltic pavement.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate.

Duties: Survey, inspection, materials testing, project record keeping

## **CONSULTANT PACKAGE NO. 18**

Project I.D. #1 7227-07-71

Highway/Street: Waumandee Creek Road, Town of Milton
Termini/Location: Eagle Creek Bridge & Approaches: B-06-0177

County: Buffalo Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #2 7290-07-71

Highway/Street: CTH P, STH 35 – CTH J

Termini/Location: STH 35 – Northerly 2.5 Miles to CTH J

County: Buffalo
Length: 2.5 Miles
Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road closed, local traffic only

Letting Date: February 13, 2007

Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Major Items of Work: 7227-07-71: Structure, grading, base aggregate dense & asphaltic

pavement.

7290-07-71: Grading, base aggregate dense & asphaltic HMA E.3

pavement.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate, PCC

Duties: Survey, inspection, materials testing, project record keeping

## **CONSULTANT PACKAGE NO. 19**

Project I.D. 8364-03-71

Highway/Street: Robert Street, Village of Grantsburg

Termini/Location: STH 70 – Madison Avenue

County: Burnett
Length: 0.4 Miles
Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Staged construction

Letting Date: May 8, 2007

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Grading, subbase, base aggregate dense, asphaltic pavement, curb &

gutter, storm sewer & pavement markings.

Complexity Level: Medium

Associated Contracts: Will coordinate with adjacent Village projects.

Restrictions: None known at this time.

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate, PCC.

Duties: Survey, inspection, materials testing, project record keeping.

## **CONSULTANT PACKAGE NO. 20**

Project I.D. #1 8907-03-73

Highway/Street: Oak Street, City of Bloomer
Termini/Location: Duncan Creek Bridge: B-09-0281

County: Chippewa Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #2 8930-01-70

Highway/Street: CTH V, Ridgeland – Sand Creek Road
Termini/Location: Red Cedar River Bridge: B-17-0192

County: Dunn Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Structure, grading, base aggregate dense & asphaltic pavement.

Complexity Level: Medium

Associated Contracts: 8907-03-74: Chippewa County will be completing approach grading &

paving.

Restrictions: 8907-03-73: Due to proximity to Lake Como Dam, water levels could

fluctuate.

8930-01-70: Swallows nests - Bridge should be removed or netted prior to May 15. All work that has the potential to adversely affect the water quality of the stream should be completed between May 15 & August 20.

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate, PCC

Duties: Survey, inspection, materials testing, project record keeping

## **CONSULTANT PACKAGE NO. 21**

Project I.D. #1 7837-01-72

Highway/Street: Eddy Road, Town of Colby

Termini/Location: East Fork Popple River Bridge: B-10-0383

County: Clark Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #2 7858-01-71

Highway/Street: Owen Avenue, Town of Levis

Termini/Location: Cunningham Creek Bridge: B-10-0382

County: Clark Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #3 8886-01-72

Highway/Street: Pinewood Road, Town of Roosevelt

Termini/Location: North Fork Eau Claire River Bridge: B-60-0116

County: Taylor Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: April 10, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Structure, grading, base aggregate dense & asphalt surface.

Complexity Level: Low

Associated Contracts: None

Restrictions: 7837-01-72: Potential swallow nest - Bridge should be removed or netted

prior to May 15, otherwise no disturbance to existing nests from May 15

to August 20.

7858-01-71: Existing swallows nests - Bridge should be removed or

netted prior to May 15.

8886-01-72: No in-stream disturbance shall occur from April 1 through

June 1.

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1

Required Certification: Nuclear density, materials sampling, aggregate, PCC.

Duties: Survey, inspection, materials testing, project record keeping.

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office), <a href="mailto:cehlert@klengineering.com">cehlert@klengineering.com</a>.

## **CONSULTANT PACKAGE NO. 22**

Project I.D. 8998-24-71

Highway/Street: North 28th Street, City of Superior Termini/Location: Weeks Avenue – Hill Avenue

County: Douglas
Length: 0.60 Miles
Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Staged Construction

Letting Date: March 13, 2007

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Grading, subbase, base aggregate dense, asphaltic pavement, curb &

gutter, sidewalks & pavement markings.

Complexity Level: Medium

Associated Contracts: Adjacent projects being completed to construct parking lots &

miscellaneous items for the school district.

Restrictions: Minimize construction during school year. Adjacent to school, school

traffic impacts must be considered.

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate, PCC.

Duties: Survey, inspection, materials testing, project record keeping.

## **CONSULTANT PACKAGE NO. 23**

Project I.D. #1 7995-02-03

Highway/Street: Golf Road, City of Eau Claire Termini/Location: Rudolph Road Intersection

County: Eau Claire Length: 800 Feet

Project Type: Reconstruction – single lane roundabout

Urban and/or Rural: Urban Traffic Control: Road closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #2 7995-02-06

Highway/Street: Rudolph Road, City of Eau Claire
Termini/Location: Mitscher Avenue Intersection

County: Eau Claire Length: 810 Feet

Project Type: Reconstruction – single lane roundabout

Urban and/or Rural: Urban Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #3 7995-02-10

Highway/Street: Western Avenue, City of Eau Claire
Termini/Location: Marquette Street – Eddy Lane

County: Eau Claire
Length: 0.5 Miles
Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Road closed to through traffic, local traffic only

Letting Date: April 10, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: 7995-02-03 & 7995-02-06: Grading, base aggregate dense & asphaltic

pavement.

7995-02-10: Grading, sanitary sewer, storm sewer, curb & gutter, base

aggregate dense & asphaltic pavement.

Complexity Level: Medium

Associated Contracts: 7995-02-10: City utility construction.

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes **Anticipated Number:** 1-2

Required Certification: Nuclear density, materials sampling, aggregate, PCC.

Survey, inspection, materials testing, project record keeping. Duties:

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),

cehlert@klengineering.com

### **CONSULTANT PACKAGE NO. 24**

Project I.D. #1 7879-03-73

Highway/Street: CTH C / CTH H Intersection
Termini/Location: Downsville – Eau Claire Road

County: Dunn Length: N/A

Project Type: HES Intersection Reconstruction

Urban and/or Rural: Rural

Traffic Control: Staged Construction

Letting Date: August 14, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #2 7825-02-70

Highway/Street: CTH E, Elk Creek Lake – Eau Claire Road

Termini/Location: Sherman Creek Bridge: B-18-0201

County: Eau Claire

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #3 7829-01-70

Highway/Street: CTH D, Strum – Brackett Road
Termini/Location: Beaver Creek Bridge: B-18-0202

County: Eau Claire

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #4 7867-06-76

Highway/Street: CTH R, STH 85 – CTH H Road
Termini/Location: CTH BB – Poeschel Road

County: Pepin Length: N/A

Project Type: Reconstruction, LFA

Urban and/or Rural: Rural

Traffic Control: Road closed to through traffic, local traffic only

Letting Date: October 25, 2006

Anticipated Construction Cost: \$0 - \$99,999

Major Items of Work: Structure, grading, base aggregate dense & asphaltic pavement.

Complexity Level: Low

Associated Contracts: None

Restrictions: 7829-01-70: Existing swallows nests - Bridge should be removed or netted prior

to May 15.

All work that has the potential to adversely affect the water quality of the stream

should be completed between April 15 & September 15.

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1

Required Certification: Nuclear density, materials sampling, aggregate, PCC

Duties: Survey, inspection, materials testing, project record keeping

## **CONSULTANT PACKAGE NO. 25**

Project I.D. #1 7887-05-71

Highway/Street: CTH FF, CTH F – River Falls Road Termini/Location: Dry Run Creek Bridge: C-47-0056

County: Pierce Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: April 10, 2007

Anticipated Construction Cost: \$500,000 - \$749,999

Project I.D. #2 7994-00-48

Highway/Street: Maple Street, River Falls

Termini/Location: Kinnickinninc River Bridge:P-47-0713

County: Pierce Length: N/A

Project Type: Bridge Rehabilitation

Urban and/or Rural: Urban

Traffic Control: Road closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: 7887-05-71: Structure, grading, base aggregate dense & asphaltic

pavement.

7994-00-48: Concrete overlay & railing.

Complexity Level: Low

Associated Contracts: None

Restrictions: 7994-00-48: Complete by Labor Day.

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1

Required Certification: Nuclear density, materials sampling, aggregate, PCC.

Duties: Survey, inspection, materials testing, project record keeping.

## **CONSULTANT PACKAGE NO. 26**

Project I.D. #1 7890-01-71

Highway/Street: 645th Avenue, Town of Ellsworth Termini/Location: Goose Creek Bridge: B-47-0197

County: Pierce Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #2 7892-01-71

Highway/Street: 630th Avenue, Town of Rock Elm

Termini/Location: Branch Eau Galle River Bridge: B-47-0196

County: Pierce Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: April 10, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #3 7897-01-72

Highway/Street: CTH U, CTH CC – Plum City Road

Termini/Location: Plum Creek – CTH S

County: Pierce Length: 1.1 Miles

Project Type: Reconstruction, LFA

Urban and/or Rural: Rural

Traffic Control: Road closed to through traffic

Letting Date: April 25, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Structure, grading, base aggregate dense & asphaltic pavement.

Complexity Level: 7890-01-71 & 7892-01-71: Low

7897-01-72: Medium

Associated Contracts: None

Restrictions: Not yet known.

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1

Required Certification: Nuclear density, materials sampling, aggregate, PCC.

Duties: Survey, inspection, materials testing, project record keeping.

## **CONSULTANT PACKAGE NO. 27**

Project I.D. #1 8412-04-71

Highway/Street: Bridge Street, City of Amery

Termini/Location: Apple River Bridge & Approaches: B-48-0049

County: Polk Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Road closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$500,000 - \$749,999

Project I.D. #2 8868-03-71 Highway/Street: CTH M

Termini/Location: Osceola – Nye Road

County: Polk
Length: 6 Miles
Project Type: Resurface
Urban and/or Rural: Rural

Traffic Control: Road open to through traffic

Letting Date: April 10, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: 8412-04-71: Structure, grading, base aggregate dense, asphaltic surface,

curb & gutter & storm sewer. Bridge on realignment, bridge has skewed

& curved alignment.

8868-03-71: Milling & resurfacing

Complexity Level: 8412-04-71: Medium

8868-03-71: Low

Associated Contracts: None

Restrictions: 8412-04-71: Start after June 1. Complete by Labor Day, due to proximity

to school.

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate, PCC.

Duties: Survey, inspection, materials testing, project record keeping.

## **CONSULTANT PACKAGE NO. 28**

Project I.D. #1 8429-10-71

Highway/Street: Oak Grove Road, Town of Grow

Termini/Location: Deer Tail Creek Bridge & Approaches: B-54-0110

County: Rusk Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #2 8456-05-71

Highway/Street: Irvine Drive, Town of Radisson

Termini/Location: Kenyon Creek Bridge & Approaches: B-57-0078

County: Sawyer Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #3 8461-04-71

Highway/Street: Sundling Road, Town of Winter

Termini/Location: Brunet River Bridge & Approaches: B-57-0080

County: Sawyer Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road open to through traffic - staged construction

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Structure, grading, base aggregate dense & asphaltic surface.

Complexity Level: Low

Associated Contracts: None

Restrictions: 8456-05-71 & 8461-04-71: No in stream disturbance from June 15 to

September 15.

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1

Required Certification: Nuclear density, materials sampling, aggregate, PCC.

Duties: Survey, inspection, materials testing, project record keeping.

## **CONSULTANT PACKAGE NO. 29**

Project I.D. #1 8446-01-71

Highway/Street: Thoroughfare Road, Town of Bass Lake

Termini/Location: Lake Channel Bridge: B-57-0079

County: Sawyer Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #2 8778-03-71 Highway/Street: CTH NN

Termini/Location: Intersection of CTH NN & Gurno Lake Road

County: Sawyer Length: 0.322 Miles

Project Type: Reconstruction, HES, LFA

Urban and/or Rural: Rural

Traffic Control: Road open to through traffic - staged construction

Letting Date: March 25, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #3 8811-07-71 Highway/Street: CTH A

Termini/Location: Metcalf Road – East Sawyer County Line

County: Washburn Length: 3.2 Miles

Project Type: Reconstruction, LFA

Urban and/or Rural: Rural

Traffic Control: Road closed to through traffic - local traffic only

Letting Date: March 25, 2007

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: 8446-01-71: Structure, grading, base aggregate dense & asphaltic

surface.

8778-03-71: Marsh excavation, grading, base aggregate dense &

asphaltic pavement.

8811-07-71: Base aggregate dense & asphaltic pavement.

Complexity Level: Low

Associated Contracts: None

Restrictions: Not known at this time.

NW Region, 29 Packages including 4 FS Construction Master Contracts

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1

Required Certification: Nuclear density, materials sampling, aggregate, PCC.

Duties: Survey, inspection, materials testing, project record keeping.