

2007 CONSTRUCTION ENGINEERING SERVICES for WISDOT

SOUTHWEST REGION

CONSULTANT PACKAGE NO. 1

Project I.D. #1 **5180-07-63**
Highway/Street: STH 60
Termini/Location: USH 18 - Wauzeka
County: Crawford
Length: 1.86 Miles
Project Type: Road Maintenance - Mill and Surface
Urban and/or Rural: Rural
Traffic Control: Construct under traffic using staging

Letting Date: June 12, 2007

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 **5790-01-62**
Highway/Street: STH 171
Termini/Location: STH 35 - Mt. Sterling
County: Crawford
Length: 7.50 Miles
Project Type: Road Maintenance - Mill and Surface
Urban and/or Rural: Rural
Traffic Control: Construct under traffic using staging

Letting Date: June 12, 2007

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Milling, asphaltic surface, aggregate base dense, pavement marking, signing, beam guard and spot replacement of curb and gutter

Complexity Level: Low

Associated Contracts: 5180-07-63 and 5790-01-62 are tied

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Nuclear Density and Sampling

Duties: Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: Dan Kleinertz, Consultant Project Manager, at 608-789-5709 or daniel.kleinertz@dot.state.wi.us

CONSULTANT PACKAGE NO. 2

Project I.D. #1 7520-00-71

Highway/Street: STH 95
Termini/Location: Hixton - Alma Center Road (0.93 miles east of CTH A to Main Street)
County: Jackson
Length: 6.44 Miles
Project Type: Pavement Replacement
Urban and/or Rural: Urban and Rural
Traffic Control: Closed to traffic with a marked detour route

Letting Date: December 12, 2006

Anticipated Construction Cost: \$4,000,000-\$4,999,999

Project I.D. #2 7520-00-72

Highway/Street: STH 95
Termini/Location: Hixton - Alma Center Road (0.93 miles east of CTH A to Main Street)
County: Jackson
Length: 6.44 Miles
Project Type: Water and Sanitary Sewer
Urban and/or Rural: Urban and Rural
Traffic Control: Closed to traffic with a marked detour route

Letting Date: December 12, 2006

Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #3 7520-00-73

Highway/Street: STH 95
Termini/Location: Alma Center - Merrillean Road (Main Street to Halls Creek Bridge)
County: Jackson
Length: 3.05 Miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic with a marked detour route

Letting Date: December 12, 2006

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. # 4 7520-00-75

Highway/Street: STH 95
Termini/Location: Pearl Street, Merrillean (Halls Creek Bridge to CTH K)
County: Jackson
Length: 0.93 Miles
Project Type: Pavement Replacement
Urban and/or Rural: Urban and Rural
Traffic Control: Closed to traffic with a marked detour route

Letting Date: December 12, 2006

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. # 5 7520-00-76
Highway/Street: STH 95
Termini/Location: Pearl Street, Merrilan (Halls Creek Bridge to CTH K)
County: Jackson
Length: 0.93 Miles
Project Type: Water and Sanitary Sewer
Urban and/or Rural: Urban and Rural
Traffic Control: Closed to traffic with a marked detour route

Letting Date: December 12, 2006

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Common excavation, culvert pipes, base aggregate dense, concrete pavement, HMA pavement, water main and sanitary sewer, storm sewer, curb and gutter, concrete sidewalks & driveways, erosion control, temporary and permanent signing, beam guard, pavement marking, and street lighting

Complexity Level: Medium

Associated Contracts: 7520-00-71, 7520-00-72, 7520-00-73, 7520-00-75, and 7520-00-76 are tied under one Let contract

Restrictions: Project has an interim completion date of June 11, 2007 and a completion date of September 28, 2007. Structure B-27-808 requires asbestos abatement. Coordination with both the Canadian National Railway and Union Pacific Railroad is required as well as with the Villages of Alma Center and Merrilan.

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, Concrete, Nuclear Density and Sampling

Duties: Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: Anne Wallace, Consultant Project Manager, at 608-785-9048 or anne.wallace@dot.state.wi.us

CONSULTANT PACKAGE NO. 3

Project I.D. #1 1650-00-75

Highway/Street: USH 61
Termini/Location: Lincoln Street, City of Fennimore (18th Street - 4th Street)
County: Grant
Length: 1.05 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Closed to traffic

Letting Date: November 14, 2006

Anticipated Construction Cost: \$4,000,000-\$4,999,999

Project I.D. #2 1650-00-76

Highway/Street: USH 61
Termini/Location: Lincoln Avenue, City of Fennimore (18th Street - 4th Street)
County: Grant
Length: 1.05 Miles
Project Type: Water and Sanitary Sewer
Urban and/or Rural: Urban
Traffic Control: Closed to traffic

Letting Date: November 14, 2006

Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Concrete and asphaltic pavement, aggregate base dense, curb and gutter, water main and sewer, sidewalk and street lighting

Complexity Level: Medium

Associated Contracts: 1650-00-75 and 1650-00-76 are tied

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, and Sampling

Duties: Inspection, Staking and Materials Testing

For more information, contact: Dan Kleinertz, Consultant Project Manager, 608-789-5709 or daniel.kleinertz@dot.state.wi.us

CONSULTANT PACKAGE NO. 4

Project I.D. # 1 5215-00-76

Highway/Street: STH 35

Termini/Location: Lancaster - Bloomington Road (Grant River Bridge and Approaches)

County: Grant

Length: 0.246 Miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: November 14, 2006

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: 320' long three span prestressed concrete girder structure, B-22-0226, to replace structure B-22-0828, grading, base aggregate dense and beam guard

Complexity Level: Medium

Associated Contracts: None

Restrictions: Work along the riverbanks that may impact water quality must be scheduled between June 15 and September 15 to avoid instream disturbance that may affect warmwater fishery. Special precautions apply to prevent the spread of zebra mussels.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Nuclear Density and Sampling

Duties: Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: Dan Kleinertz, Consultant Project Manager, 608-789-5709 or daniel.kleinertz@dot.state.wi.us

CONSULTANT PACKAGE NO. 5

Project I.D. # 1 **5121-09-71**
Highway/Street: STH 33
Termini/Location: La Crosse – Cashton (CTH F to Kischner Road)
County: La Crosse
Length: 6.86 Miles
Project Type: Reconstruction
Urban and/or Rural: Rural and Urban
Traffic Control: Closed to traffic with a marked detour route

Letting Date: January 9, 2007

Anticipated Construction Cost: \$5,000,000-\$7,499,999

Major Items of Work: Common excavation, culvert pipes, base aggregate dense, asphaltic concrete pavement, storm sewer, minor water main adjustments, curb and gutter, concrete sidewalk and driveways, erosion control, temporary and permanent signing, beam guard, and pavement marking

Complexity Level: Medium

Associated Contracts: None

Restrictions: Project has an interim completion date of June 15, 2007 and a completion date of October 12, 2007.

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate, Concrete, Nuclear Density and Sampling

Duties: Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: Anne Wallace, Consultant Project Manager, 608-785-9048 or anne.wallace@dot.state.wi.us

CONSULTANT PACKAGE NO. 6

Project I.D. # 1 **5190-06-71**
Highway/Street: STH 60
Termini/Location: CTH W - CTH T
County: Richland
Length: 3.652 Miles
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Closed to traffic

Letting Date: November 14, 2006

Anticipated Construction Cost: \$2,000,000-\$2,999,999

Major Items of Work: Grading, breaker run, base aggregate dense, warranted HMA pavement, curb and gutter, beam guard, culvert pipes, storm sewer, pavement marking, signing, drainage ditch, 64.5' long concrete twin-cell box culvert, C-52-0043, replacing existing culvert (structure number is unknown) and construction of B-52-0255, a 50.5' long single-span reinforced concrete flat slab bridge

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, Concrete, Nuclear Density and Sampling

Duties: Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: Dan Kleinertz, Consultant Project Manager, 608-798-5709 or daniel.kleinertz@dot.state.wi.us

CONSULTANT PACKAGE NO. 7

Project I.D. #1 **1204-04-76**
Highway/Street: USH 151
Termini/Location: STH 23 Interchange – USH 18 Interchange
County: Iowa
Length: 3.29 Miles NB & 2.55 Miles SB
Project Type: Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Single lane closures on mainline with ramp closures

Letting Date: August 8, 2006

Anticipated Construction Cost: \$2,000,000 – \$2,999,999

Project I.D. # 2 **1200-02-61**
Highway/Street: USH 151
Termini/Location: STH 23 Overpass, B-25-24
County: Iowa
Length: Not Applicable
Project Type: Concrete Overlay
Urban and/or Rural: Bridge
Traffic Control: Closed to Traffic

Letting Date: August 8, 2006

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: 1204-04-76: Full depth concrete pavement repairs and replacements, warranted retrofit dowel bars, concrete surface diamond grinding, asphalt shoulder replacement, beam guard updates.
 1200-02-61: Concrete overlay, reinforced concrete bridge approaches, concrete pavement roadway approaches.

Complexity Level: Medium

Associated Contracts: 1667-02-71

Restrictions: Overlay timeframes, ramp closure timeframes, 55 working days

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 - 2

Required Certification: Aggregate, Concrete, Nuclear Density, and Sampling

Duties: Project Leader, Inspection, Bridge Inspection and Materials Testing

For more information contact: Tadd Owens, Consultant Project Manager, at 608-245-5340
tadd.owens@dot.state.wi.us

CONSULTANT PACKAGE NO. 8

Project I.D. #1 5992-05-78

Highway/Street: USH 151
Termini/Location: East Washington Avenue, City of Madison, (Second St. to Marquette St.)
County: Dane
Length: 0.99 miles
Project Type: Full reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged construction

Letting Date: December 12, 2006

Anticipated Construction Cost: \$7,500,000 to \$9,999,999

Project I.D. # 2 5992-08-70

Highway/Street: USH 151
Termini/Location: East Washington Avenue, City of Madison, (Second St. to Marquette St.)
County: Dane
Length: 0.99 miles
Project Type: Sanitary Sewer
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: December 12, 2006

Anticipated Construction Cost: \$1,000,000 to \$1,999,999

Project I.D. # 3 5992-08-71

Highway/Street: USH 151
Termini/Location: East Washington Avenue, City of Madison, (Second St. to Marquette St.)
County: Dane
Length: 0.99 miles
Project Type: Water main
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: December 12, 2006

Anticipated Construction Cost: \$1,000,000 to \$1,999,999

Project I.D. # 4 5992-08-72

Highway/Street: USH 151
Termini/Location: East Washington Avenue, City of Madison, (Second St. to Marquette St.)
County: Dane
Length: 0.99 miles
Project Type: Starkweather Creek bike/pedestrian bridge over East Washington
 Avenue, local enhancements

Urban and/or Rural: Urban

Traffic Control: Staged

Letting Date: December 12, 2006

Anticipated Construction Cost: \$2,000,000 to \$2,999,999

Project I.D. # 5 5992-08-73

Highway/Street: USH 151
Termini/Location: Starkweather Creek bike path, City of Madison, (Darbo Drive to Commercial Avenue)
County: Dane
Length: 0.25 miles
Project Type: Starkweather Creek bike path, local enhancements
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: December 12, 2006

Anticipated Construction Cost: \$750,000 to \$999,999

Project I.D. # 6 5992-07-79

Highway/Street: USH 151
Termini/Location: East Washington Avenue, City of Madison, (Second St. to Marquette St.)
County: Dane
Length: 0.99 miles
Project Type: Local Force Account, Material and Labor supplies
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: December 12, 2006

Anticipated Construction Cost: \$500,000 to \$749,999

Major Items of Work: Concrete pavement, concrete curb and gutter, sidewalk, asphaltic pavement, structures, traffic control, streetscape items, storm sewer

Complexity Level: High

Associated Contracts: None

Restrictions: Completion date, accelerated work schedules

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 5 to 6

Required Certification: All material certification relating to testing and sampling of concrete, asphaltic materials, and aggregates.

Duties: Full inspection duties and contract administration. City of Madison will inspect water main and sanitary sewer facilities.

For more information, contact: Curt Neuhauser, (608) 245-2676, email curt.neuhauser@dot.state.wi.us or Jan Bennett, (608) 242-8038, email janice.bennett@dot.state.wi.us

CONSULTANT PACKAGE NO. 9

Project I.D. #1 **1206-06-75**
Highway/Street: US 12 South Madison Beltline
Termini/Location: Seminole Highway to Fish Hatchery Road
County: Dane
Length: 2.12 miles
Project Type: Recondition and asphaltic resurface
Urban and/or Rural: Urban
Traffic Control: Lane closures and staged construction

Letting Date: September 12, 2006

Anticipated Construction Cost: \$5,000,000 to \$7,499,999

Project I.D. # 2 **1200-00-73**
Highway/Street: USH 12 Todd Drive Bridge
Termini/Location: Seminole Highway to Fish Hatchery Road
County: Dane
Length: 2.12 miles
Project Type: Bridge redecking
Urban and/or Rural: Urban
Traffic Control: Complex

Letting Date: September 12, 2006

Anticipated Construction Cost: \$750,000 to \$999,999

Major Items of Work: Concrete base patching, asphaltic concrete pavement, high mast lighting, electrical items for IT, traffic control, bridge items associated with a redecking

Complexity Level: For a resurfacing project, complex based on the project location and the anticipated accelerated work schedules

Associated Contracts: 1200-00-74, removal of the WSOR railroad tracks

Restrictions: May require multiple shifts and nighttime work

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 3 to 4

Required Certification: All materials certifications required for asphalt, asphalt density testing, concrete and aggregates

Duties: Inspection and material testing

For more information, contact: Curt Neuhauser, (608) 245-2676 or email curt.neuhauser@dot.state.wi.us

CONSULTANT PACKAGE NO. 10

Project I.D. #1 3576-07-71

Highway/Street: STH 106
Termini/Location: Edgewater Road – CTH CI
County: Jefferson
Length: 9.8 Miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Closed to Traffic

Letting Date: December 12, 2006

Anticipated Construction Cost: \$5,000,000 – \$7,499,999

Project I.D. # 2 3576-07-72

Highway/Street: STH 106
Termini/Location: Rock River Bridge and Approaches
County: Jefferson
Length: .05 Miles
Project Type: New Structure
Urban and/or Rural: Bridge
Traffic Control: Closed to Traffic

Letting Date: December 12, 2006

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 3 3576-08-71

Highway/Street: STH 106
Termini/Location: Robert Street – Edgewater Road
County: Jefferson
Length: 1 Mile
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Closed to Traffic

Letting Date: December 12, 2006

Anticipated Construction Cost: \$2,000,000-\$2,999,999

Major Items of Work: Asphaltic pavement, grading, pulverizing, aggregate base dense, curb and gutter, sidewalk, storm sewer, culvert pipe, pavement marking, signing, beam guard, bridge replacement.

Complexity Level: Medium

Associated Contracts: None

Restrictions: Bridge timeframes, completion date with surface in 2008

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 3
Required Certification: Aggregate, Concrete, Nuclear Density, and Sampling
Duties: Assistant, Inspection, Bridge Inspection and Materials Testing

For more information contact: Teri Schopp, Consultant Project Manager, at 608-245-2662
E-mail: teri.schopp@dot.state.wi.us

CONSULTANT PACKAGE NO. 11

Project I.D. #1 **3150-02-70**
Highway/Street: USH 14
Termini/Location: Drainage Improvement, Village of Darien
County: Walworth
Length: 2 miles
Project Type: Storm Sewer and Urban Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road closed with detour

Letting Date: May 8, 2007

Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Earthwork, storm sewer, base course, asphalt pavement.

Complexity Level: High

Associated Contracts: None

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1-3

Required Certification: All

Duties: Inspection and Materials Testing

For more information, contact: Tom Wickus, P.E., PDS Project Manager, at (608) 516-6464
thomas.wickus@dot.state.wi.us

CONSULTANT PACKAGE NO. 12

Project I.D. #1 **1002-04-71**
Highway/Street: IH 39/90
Termini/Location: Beloit Safety & Weight Facility #19
County: Rock
Length: 0 miles
Project Type: Roadside Facilities
Urban and/or Rural: Rural
Traffic Control: Lane closures

Letting Date: March 13, 2007

Anticipated Construction Cost: \$7,500,000-\$9,999,999

Major Items of Work: Earthwork, base course, concrete pavement, building construction

Complexity Level: High

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-3

Required Certification: All

Duties: Project Administration, Inspection and Materials Testing

For more information, contact: Tom Wickus, P.E., PDS Project Manager, at (608) 516-6464
thomas.wickus@dot.state.wi.us

CONSULTANT PACKAGE NO. 13

Project I.D. #1 **1011-00-63**
Highway/Street: IH90
Termini/Location: USH 151 Interchange, B-13-102,103
County: Dane
Length: 0.044
Project Type: Bridge Repainting
Urban and/or Rural: Rural
Traffic Control: Lane closures, staged construction

Letting Date: March 13, 2007

Anticipated Construction Cost: \$500,000 to \$749,999

Project I.D. # 2 **1011-00-64**
Highway/Street: IH 90
Termini/Location: CPR Rail Bridge, B-13-104,105
County: Dane
Length: 0.027
Project Type: Bridge Repainting
Urban and/or Rural: Rural
Traffic Control: none

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 to \$499,999

Major Items of Work: Bridge painting, traffic control

Complexity Level: Medium

Associated Contracts: None

Restrictions: Railroad restrictions on work area

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: All current/updated bridge paint inspection certifications

Duties: Contract Administration and inspection

For more information, contact: Curt Neuhauser, (608) 245-2676 or email curt.neuhauser@dot.state.wi.us

CONSULTANT PACKAGE NO. 14

Project I.D. #1 **1093-03-74**
Highway/Street: IH 43
Termini/Location: Beloit-Milwaukee Road (STH 140 – East County line)
County: Rock
Length: 5.398 miles
Project Type: Rubblize Concrete Pavement, Asphalt Overlay
Urban and/or Rural: Rural
Traffic Control: Lane closures

Letting Date: May 8, 2007

Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Rubblize concrete pavement, asphalt concrete pavement, bridge overlay.
Complexity Level: Medium
Associated Contracts: None
Restrictions: None
Project Manager Required: No
Support Staff Required: Yes
Anticipated Number: 1-3
Required Certification: All
Duties: Inspection and Materials Testing

For more information, contact: Tom Wickus, P.E., PDS Project Manager, at (608) 516-6464
thomas.wickus@dot.state.wi.us

CONSULTANT PACKAGE NO. 15

Project I.D. **1670-01-74**
Highway/Street: USH 12
Termini/Location: IH 90/94 – Sauk City Road (CTH PF Intersection)
County: Sauk
Length: 0.47 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed, Traffic Detoured

Letting Date: July 10, 2007

Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: HMA pavement, base aggregate, curb and gutter, traffic signals, traffic control and erosion control

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt Density, Aggregate, Sampling, Concrete
Duties: Inspection, Materials Testing, Staking

For more information, contact: Robert Lex 608-246-5622
robert.lex@dot.state.wi.us

CONSULTANT PACKAGE NO. 16

Project I.D. #1	0696-10-75
Highway/Street:	Not Applicable
Termini/Location:	Not Applicable
County:	Crawford, Columbia, Dane, Dodge, Grant, Green, Iowa, Jefferson, Juneau, La Crosse, Lafayette, Monroe, Richland, Rock, Sauk and Vernon
Length:	Not Applicable
Project Type:	Full Service Construction Master Contract
Urban and/or Rural:	Not Applicable
Traffic Control:	Not Applicable
Letting Date:	Not Applicable

Major Items of Work:	Varies by work order based on work type. Work types include resurface, recondition, reconstruction, pavement replacement, bridge rehabilitation, bridge replacement and bridge painting. At least one person must be certified to run nuclear asphalt density testing and have access to the machine for this testing on projects when regional staff is unavailable.
Complexity Level:	Low to high
Associated Contracts:	Work orders will be written against this Master Contract based on the region's project needs until March 1, 2008.
Restrictions:	Not Applicable
Project Manager Required:	Varies by work order. May require a consultant project manager or a WisDOT project manager
Support Staff Required:	Yes
Anticipated Number:	1-4, but will vary by work order
Required Certification:	Aggregate, Concrete, Sampling, and Nuclear Density
Duties:	Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: John Steiner, Contracts Supervisor, at 608-246-3862 or john.steiner@dot.state.wi.us

CONSULTANT PACKAGE NO. 17

Project I.D. #1	0696-10-76
Highway/Street:	Not Applicable
Termini/Location:	Not Applicable
County:	Crawford, Columbia, Dane, Dodge, Grant, Green, Iowa, Jefferson, Juneau, La Crosse, Lafayette, Monroe, Richland, Rock, Sauk and Vernon
Length:	Not Applicable
Project Type:	Full Service Construction Master Contract
Urban and/or Rural:	Not Applicable
Traffic Control:	Not Applicable
Letting Date:	Not Applicable

Major Items of Work: Varies by work order based on work type. Work types include resurface, recondition, reconstruction, pavement replacement, bridge rehabilitation, bridge replacement and bridge painting. At least one person must be certified to run nuclear asphalt density testing and have access to the machine for this testing on projects when regional staff is unavailable.

Complexity Level: Low to high

Associated Contracts: Work orders will be written against this Master Contract based on the region's project needs until March 1, 2008.

Restrictions: Not Applicable

Project Manager Required: Varies by work order. May require a consultant project manager or a WisDOT project manager

Support Staff Required: Yes

Anticipated Number: 1-4, but will vary by work order

Required Certification: Aggregate, Concrete, Sampling, and Nuclear Density

Duties: Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: John Steiner, Contracts Supervisor, at 608-246-3862 or john.steiner@dot.state.wi.us

CONSULTANT PACKAGE NO. 18

Project I.D. #1	0696-10-77
Highway/Street:	Not Applicable
Termini/Location:	Not Applicable
County:	Crawford, Columbia, Dane, Dodge, Grant, Green, Iowa, Jefferson, Juneau, La Crosse, Lafayette, Monroe, Richland, Rock, Sauk and Vernon
Length:	Not Applicable
Project Type:	Full Service Construction Master Contract
Urban and/or Rural:	Not Applicable
Traffic Control:	Not Applicable
Letting Date:	Not Applicable

Major Items of Work: Varies by work order based on work type. Work types include resurface, recondition, reconstruction, pavement replacement, bridge rehabilitation, bridge replacement and bridge painting. At least one person must be certified to run nuclear asphalt density testing and have access to the machine for this testing on projects when regional staff is unavailable.

Complexity Level: Low to high

Associated Contracts: Work orders will be written against this Master Contract based on the region's project needs until March 1, 2008.

Restrictions: Not Applicable

Project Manager Required: Varies by work order. May require a consultant project manager or a WisDOT project manager

Support Staff Required: Yes

Anticipated Number: 1-4, but will vary by work order

Required Certification: Aggregate, Concrete, Sampling, and Nuclear Density

Duties: Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: John Steiner, Contracts Supervisor, at 608-246-3862 or john.steiner@dot.state.wi.us

CONSULTANT PACKAGE NO. 19

Project I.D. #1	0696-10-78
Highway/Street:	Not Applicable
Termini/Location:	Not Applicable
County:	Crawford, Columbia, Dane, Dodge, Grant, Green, Iowa, Jefferson, Juneau, La Crosse, Lafayette, Monroe, Richland, Rock, Sauk and Vernon
Length:	Not Applicable
Project Type:	Full Service Construction Master Contract
Urban and/or Rural:	Not Applicable
Traffic Control:	Not Applicable
Letting Date:	Not Applicable

Major Items of Work: Varies by work order based on work type. Work types include resurface, recondition, reconstruction, pavement replacement, bridge rehabilitation, bridge replacement and bridge painting. At least one person must be certified to run nuclear asphalt density testing and have access to the machine for this testing on projects when regional staff is unavailable.

Complexity Level: Low to high

Associated Contracts: Work orders will be written against this Master Contract based on the region's project needs until March 1, 2008.

Restrictions: Not Applicable

Project Manager Required: Varies by work order. May require a consultant project manager or a WisDOT project manager

Support Staff Required: Yes

Anticipated Number: 1-4, but will vary by work order

Required Certification: Aggregate, concrete, sampling, and nuclear density

Duties: Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: John Steiner, Contracts Supervisor, at 608-246-3862 or john.steiner@dot.state.wi.us

CONSULTANT PACKAGE LOCAL ROAD COLUMBIA COUNTY NO. 1

Project I.D. #1 5053-00-70

Highway/Street: CTH K, Lodi – Columbus Road
Termini/Location: Crawfish River Bridge & Approaches #B-11-146
County: Columbia
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 6217-00-70

Highway/Street: Boelte Road Bridge & Approaches, Town of Columbus
Termini/Location: Crawfish River Bridge #B-11-147
County: Columbia
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 6199-00-74

Highway/Street: Seier Road Bridge & Approaches, Town of Fountain Prairie
Termini/Location: CP Railway Bridge #B-11-148
County: Columbia
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Medium

Associated Contracts: ID 5053-00-70 and ID 6217-00-70 are being let together.
Restrictions: CTH K and Boelte Road – All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. There are existing swallows nests on the bridges. The bridges should be removed or netted prior to May 15. Seier Road – No construction window. Creosote should be properly disposed.

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD COLUMBIA COUNTY NO. 2

Project I.D. #1 5777-00-70

Highway/Street: Pleasant Street Bridge & Approaches, City of Lodi
Termini/Location: Spring Creek Bridge #B-11-144
County: Columbia
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: November 14, 2006

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 5777-00-72

Highway/Street: Fair Street Bridge & Approaches, City of Lodi
Termini/Location: Spring Creek Bridge #B-11-145
County: Columbia
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: November 14, 2006

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 5777-00-73

Highway/Street: Pleasant Street Bridge & Approaches, City of Lodi
Termini/Location: Spring Creek Bridge #B-11-144
County: Columbia
Length: N/A
Project Type: Water main
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: November 14, 2006

Anticipated Construction Cost: \$0-\$99,999

Project I.D. #4 5777-00-74

Highway/Street: Fair Street Bridge & Approaches, City of Lodi
Termini/Location: Spring Creek Bridge #B-11-145
County: Columbia
Length: N/A
Project Type: Water main & Sanitary Sewer
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: November 14, 2006

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, including aesthetic treatments, grading, base aggregate dense, asphaltic pavement, storm sewer, sanitary sewer, and water main.

Complexity Level: Medium

Associated Contracts: These projects are being let together.

Restrictions: All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and September 15. Fair Street must be completed by July 1. Pleasant Street can't start until June 1 and must be completed by August 11.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 1

Project I.D. **5954-02-76**
Highway/Street: CTH M, CTH Q – STH 113 Road
Termini/Location: CTH Q – Signature Drive
County: Dane
Length: 1.146 miles
Project Type: Reconditioning
Urban and/or Rural: Both
Traffic Control: Signed detour for 21 days, otherwise open

Letting Date: January 9, 2007

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Milling, base aggregate dense, asphaltic pavement, curb and gutter, and storm sewer.

Complexity Level: High

Associated Contracts: N/A

Restrictions: Start after July 8, completion date of August 24.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 2

Project I.D. **5909-00-72**
Highway/Street: CTH S & P, STH 78 – Middleton Road
Termini/Location: CTH P – Mineral Point Road and Sugar River Bridge #B-13-604
County: Dane
Length: 1.2 miles
Project Type: Reconditioning and Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Structure, grading, base aggregate dense, asphaltic pavement, and curb and gutter.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and September 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 3

Project I.D. 5914-00-74

Highway/Street: CTH ID, Blue Mounds – Mount Horeb Road
Termini/Location: Iowa County Line – STH 78
County: Dane
Length: 4.23 miles
Project Type: Reconditioning
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: None.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 4

Project I.D. #1 5658-00-72

Highway/Street: CTH PB, STH 92 – CTH A Road
Termini/Location: West Branch Sugar River Bridge & Approaches #B-13-047
County: Dane
Length: N/A
Project Type: Deck Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 5107-00-75

Highway/Street: CTH U, CTH O – County Line Road
Termini/Location: Little Sugar River Bridge & Approaches #B-22-156
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Low

Associated Contracts: N/A

Restrictions: CTH PB – Not yet known. CTH U – All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD DODGE COUNTY NO. 1

Project I.D. #1 6319-00-72
Highway/Street: CTH G
Termini/Location: Bus USH 151 – STH 73
County: Dodge
Length: 10 miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Open to traffic

Letting Date: March 13, 2007

Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Project I.D. # 2 6995-01-74
Highway/Street: West Davis Street Bridge & Approaches
Termini/Location: Beaver Dam
County: Dodge
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Bridge items, concrete curb & gutter, sidewalk, asphaltic pavement

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: Noise restriction

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, concrete, asphalt density, sampling

Duties: Inspection, staking, materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE LOCAL ROAD GRANT COUNTY NO. 1

Project I.D. **5919-00-71**
Highway/Street: CTH T, USH 61 – STH 133 Road
Termini/Location: CTH M – Wisconsin & Southern Railroad
County: Grant
Length: 4.8 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$5,000,000-\$7,499,999

Major Items of Work: Grading, base aggregate dense, and asphaltic pavement.

Complexity Level: High

Associated Contracts: N/A

Restrictions: None.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD GRANT COUNTY NO. 2

Project I.D. #1 5108-00-73

Highway/Street: Willow Branch Road Bridge & Approaches, Town of Ellenboro
Termini/Location: Branch Willow Branch Bridge #B-22-259
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 5891-00-75

Highway/Street: Mill Road Bridge & Approaches, Town of Hazel Green
Termini/Location: Branch Sinsinawa River Bridge #B-22-261
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 5233-00-71

Highway/Street: CTH H, CTH J – STH 81 Road
Termini/Location: Fever River Bridge & Approaches #B-33-115
County: Lafayette
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: Willow Branch Road – All work that has the potential to adversely affect the water quality of the stream should be completed between June 1 and September 1. Mill Road – No construction window. CTH H – All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. There is asbestos present on the structure.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 1

Project I.D. **5947-01-73**
Highway/Street: CTH N, STH 81 – CTH C Road
Termini/Location: Vogel Road – Tucker Road
County: Green
Length: 3.32 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Grading, base aggregate dense, and asphaltic pavement.

Complexity Level: High

Associated Contracts: N/A

Restriction: The culvert replacements should be done between June 15 and September 15.

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 2-3
Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 2

Project I.D. #1 5318-00-72

Highway/Street: Patterson Road Bridge & Approaches, Town of Clarno
Termini/Location: Cheese County Trail
County: Green
Length: N/A
Project Type: Bridge Removal
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 5705-00-72

Highway/Street: CTH P, STH 69 – CTH K Road
Termini/Location: Richland Creek Bridge & Approaches #B-23-153
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: November 14, 2006

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 5705-00-73

Highway/Street: CTH P, STH 69 – CTH K Road
Termini/Location: Twin Grove Branch Bridge & Approaches #B-23-155
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Low

Associated Contracts: N/A

Restrictions: Patterson Road – No construction window. CTH P, Richland Creek – All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. CTH P, Twin Grove Branch – All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and

September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 3

Project I.D. **5598-00-72**
Highway/Street: CTH T, Stateline - Brodhead
Termini/Location: Sugar River Bridge & Approaches #B-23-157
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Low

Associated Contracts: N/A

Restrictions: In-stream restriction not yet known. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 4

Project I.D. #1 5645-00-72

Highway/Street: Greenbush Road Bridge & Approaches, Town of Sylvester
Termini/Location: Sylvester Creek Bridge #B-23-154
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: December 12, 2006

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 5646-00-75

Highway/Street: Puddledock Road Bridge & Approaches, Town of Adams
Termini/Location: Prairie Brook Bridge
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 5922-00-72

Highway/Street: CTH EE, CTH F – CTH D Road
Termini/Location: Little Sugar River Bridge & Approaches #P-23-106
County: Green
Length: N/A
Project Type: Deck and Abutment Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Low

Associated Contracts: N/A

Restrictions: Greenbush Road – All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and September 15. Puddledock Road – Not yet known. CTH EE – All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and September 15. There are

existing swallows nests on the bridge. The bridge should be netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD IOWA COUNTY NO. 1

Project I.D. #1 5135-00-73

Highway/Street: CTH I, Main Street, Village of Highland
Termini/Location: South Village Limits – STH 80
County: Iowa
Length: 0.293 miles
Project Type: Reconditioning
Urban and/or Rural: Urban
Traffic Control: Open

Letting Date: May 8, 2007

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 5697-00-72

Highway/Street: D Street Bridge & Approaches, Town of Pulaski
Termini/Location: Morrey Creek Bridge #B-25-158
County: Iowa
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 5699-00-74

Highway/Street: Norwegian Hollow Road Bridge & Approaches, Town of Dodgeville
Termini/Location: Norwegian Hollow Creek Bridge #B-25-159
County: Iowa
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base aggregate dense, asphaltic pavement, curb and gutter, and storm sewer.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: CTH I – None. D Street – All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 15. Norwegian Hollow Road – All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and

September 15. All work should be completed between April 15 and September 30.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD IOWA COUNTY NO. 2

Project I.D. **5679-00-73**
Highway/Street: CTH K, CTH KK – USH 14 Road
Termini/Location: Blue Mounds Creek Bridge & Approaches #B-25-154
County: Iowa
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD IOWA COUNTY NO. 3

Project I.D. 5679-00-74

Highway/Street: CTH K, Hollandale – Barneveld Road
Termini/Location: Branch Pecatonica River Bridge & Approaches #B-25-156
County: Iowa
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: November 14, 2006

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Low

Associated Contracts: N/A

Restrictions: All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO. 1

Project I.D. #1 3997-00-21

Highway/Street: Milwaukee Street Bridge & Approaches, City of Watertown
Termini/Location: Rock River Bridge #B-28-126
County: Jefferson
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Project I.D. #2 3997-00-22

Highway/Street: Milwaukee Street Bridge & Approaches, City of Watertown
Termini/Location: Rock River Bridge #B-28-126
County: Jefferson
Length: N/A
Project Type: Approaches, Water main & Sanitary Sewer
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$0-\$99,999

Major Items of Work: Structure, including aesthetic treatments, grading, base aggregate dense, concrete pavement, and asphaltic pavement.

Complexity Level: High

Associated Contracts: These projects are being let together.

Restrictions: All work that has the potential to adversely affect the water quality of the stream should be completed between July 1 and October 31; however, some work will be allowed prior to July 1 through an Incidental Take permit. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO. 2

Project I.D. #1 3577-00-74

Highway/Street: CTH F
Termini/Location: Bark River Bridge & Approaches
County: Jefferson
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. # 2 3632-00-72

Highway/Street: Elm Road Bridge & Approaches
Termini/Location: Concord Township
County: Jefferson
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Bridge items, concrete curb & gutter, asphaltic pavement

Complexity Level: Low

Associated Contracts: N/A

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, staking, materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
 (608) 334-5215
 mike.novey@daarengineering.com

CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO. 3

Project I.D. #1 3633-00-73
Highway/Street: N. Helenville Road Bridge & Approaches
Termini/Location: Farmington Township
County: Jefferson
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #2 3634-00-73
Highway/Street: Koch Road Bridge & Approaches
Termini/Location: Hebron Township
County: Jefferson
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 3 3997-01-73
Highway/Street: Division Street
Termini/Location: City of Watertown
County: Jefferson
Length: N/A
Project Type: Bridge Rehabilitation, Deck Overlay
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Bridge items, concrete curb & gutter, sidewalk, asphaltic pavement

Complexity Level: Low

Associated Contracts: N/A

Restrictions: No tree cutting May 31- Aug 15, swallow nesting, in-stream work June 30
– September 15

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, staking, materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE LOCAL ROAD LAFAYETTE COUNTY NO. 1

Project I.D. 5309-00-70

Highway/Street: CTH W, White Oaks Springs – Monticello Road
Termini/Location: CTH O – CTH A
County: Lafayette
Length: 4.21 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$2,000,000-\$2,999,999

Major Items of Work: Grading, base aggregate dense, and asphaltic pavement.

Complexity Level: High

Associated Contracts: N/A

Restrictions: None.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD LAFAYETTE COUNTY NO. 2

Project I.D. #1 5671-00-74

Highway/Street: Roller Coaster Road Bridge & Approaches, Town of Darlington
Termini/Location: Ames Branch Bridge #B-33-119
County: Lafayette
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 5675-00-72

Highway/Street: Walnut Road Bridge & Approaches, Towns of Darlington & Wiota
Termini/Location: Pecatonica River Bridge #B-33-118
County: Lafayette
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Low

Associated Contracts: These projects are being let together.

Restrictions: All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. There are existing swallows nests on the bridges. The bridges should be removed or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD MONROE COUNTY NO. 1

Project I.D. #1 5028-05-71

Highway/Street: CTH M, STH 71 – CTH MM
Termini/Location: Sleighton Creek Bridge
County: Monroe
Length: N/A
Project Type: Bridge
Urban and/or Rural: Rural
Traffic Control: Not yet known

Letting Date: December 12, 2006

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 5028-05-72

Highway/Street: CTH M, STH 71 – CTH MM
Termini/Location: Sleighton Creek Bridge Approaches
County: Monroe
Length: N/A
Project Type: Approaches
Urban and/or Rural: Rural
Traffic Control: Not yet known

Letting Date: N/A – Anticipated execution date is June 25, 2007

Anticipated Construction Cost: \$0-\$99,999

Project I.D. #3 5028-06-71

Highway/Street: CTH M, CTH MM – CTH A
Termini/Location: Sleighton Creek Bridge #B-41-270
County: Monroe
Length: N/A
Project Type: Bridge
Urban and/or Rural: Rural
Traffic Control: Closed, build one bridge at a time

Letting Date: November 14, 2006

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #4 5028-06-72

Highway/Street: CTH M, CTH MM – CTH A
Termini/Location: Sleighton Creek Bridge Approaches #B-41-270
County: Monroe
Length: N/A
Project Type: Approaches
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: N/A – Anticipated execution date is June 25, 2007

Anticipated Construction Cost: \$0-\$99,999

Project I.D. #5 **5028-07-71**
Highway/Street: CTH MM, CTH M – CTH A
Termini/Location: Sleighton Creek Bridge #B-41-272
County: Monroe
Length: N/A
Project Type: Bridge
Urban and/or Rural: Rural
Traffic Control: Closed, build one bridge at a time

Letting Date: November 14, 2006

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #6 **5028-07-72**
Highway/Street: CTH MM, CTH M – CTH A
Termini/Location: Sleighton Creek Bridge Approaches #B-41-272
County: Monroe
Length: N/A
Project Type: Approaches
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: N/A – Anticipated execution date is June 25, 2007

Anticipated Construction Cost: \$0-\$99,999

Major Items of Work: Structures, grading, base aggregate dense, and cold mix asphaltic pavement.

Complexity Level: Low

Associated Contracts: ID 5028-06-71 and ID 5028-07-71 are being let together. ID 5028-05-72, ID 5028-06-72 and ID 5028-07-72 will be Local Force Account contracts with Monroe County.

Restrictions: ID 5028-05-71 – Not yet known. ID 5028-06-71 and ID 5028-07-71 – There are existing swallows nests. The bridges should be removed or netted prior to May 15. The projects can't start before June 1, and must be open to traffic by September 1, with a completion date of October 1.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD RICHLAND COUNTY NO. 1

Project I.D. #1 5179-03-71

Highway/Street: CTH F
Termini/Location: STH 60 – CTH S
County: Richland
Length: Not yet known
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Not yet known

Letting Date: February 13, 2007

Anticipated Construction Cost: \$750,000-\$999,999

Project I.D. #2 5419-05-71

Highway/Street: CTH O, STH 80 – CTH OO
Termini/Location: Branch Ash Creek Bridge & Approaches #B-52-251
County: Richland
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Temporary bypass

Letting Date: November 14, 2006

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: CTH F – Not yet known. CTH O – All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and September 1. Start notice will be issued no later than April 6, 2007.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 1

Project I.D. 5990-01-15

Highway/Street: East Court Street, City of Janesville
Termini/Location: South Main Street – South Garfield Avenue
County: Rock
Length: 0.586 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: February 13, 2007

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Grading, base aggregate dense, and concrete pavement.

Complexity Level: High

Associated Contracts: N/A

Restrictions: No construction window.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 2

Project I.D. #1 3656-00-72

Highway/Street: CTH M, CTH H – CTH F Road
Termini/Location: Yahara River Bridge & Approaches #B-53-003
County: Rock
Length: N/A
Project Type: Deck Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #2 5767-00-72

Highway/Street: Caledonia Road Bridge & Approaches, Town of Porter
Termini/Location: Tributary to the Yahara River Bridge #B-53-271
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 5972-00-72

Highway/Street: CTH H, CTH A – USH 14 Road
Termini/Location: Marsh Creek Bridge & Approaches #B-53-248
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #4 5972-00-73

Highway/Street: CTH H, CTH A – USH 14 Road
Termini/Location: Marsh Creek Bridge & Approaches #B-53-248
County: Rock
Length: N/A
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Medium

Associated Contracts: ID 5972-00-72 and ID 5972-00-73 are being let together. There may be a Local Force Account contract for paving.

Restrictions: CTH M – All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. There are existing swallows nests on the bridge. The bridge should be netted prior to May 15. Caledonia Road – All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. There should be no tree cutting between May 15 and August 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 15. CTH H – All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 3

Project I.D. #1 5989-05-18

Highway/Street: Lenigan Creek Bike/Pedestrian Trail, City of Beloit
Termini/Location: Riverwalk Bike/Pedestrian Trail – Burton Street
County: Rock
Length: 1.75 miles
Project Type: Bike/Pedestrian Trail
Urban and/or Rural: Urban
Traffic Control: N/A

Letting Date: April 10, 2007

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 5989-05-20

Highway/Street: Turtle Creek Bike/Pedestrian Trail, City of Beloit
Termini/Location: Riverwalk Bike/Pedestrian Trail – Broad Street
County: Rock
Length: Not yet known
Project Type: Bike/Pedestrian Trail
Urban and/or Rural: Urban
Traffic Control: N/A

Letting Date: April 10, 2007

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Medium

Associated Contracts: These projects are being let together.

Restrictions: None.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 4

Project I.D. #1 3661-00-71

Highway/Street: CTH P, STH 67 – STH 140 Road
Termini/Location: Branch Dry Creek Bridge & Approaches #B-53-268
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 5755-00-71

Highway/Street: St. Lawrence Road Bridge & Approaches, Town of Beloit
Termini/Location: East Fork Raccoon Creek Bridge #B-53-269
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Low

Associated Contracts: N/A

Restrictions: Not yet known.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 5

Project I.D. #1 3662-00-72

Highway/Street: CTH S, Beloit – Shopiere Road
Termini/Location: IH 39/90 – East Limits of Shopiere
County: Rock
Length: 2.33 miles
Project Type: Mill and Pulverize
Urban and/or Rural: Rural
Traffic Control: Open

Letting Date: February 13, 2007

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 3662-00-73

Highway/Street: CTH S, Beloit – Shopiere Road
Termini/Location: IH 39/90 – East Limits of Shopiere
County: Rock
Length: 2.33 miles
Project Type: Asphalt and Shoulders
Urban and/or Rural: Rural
Traffic Control: Open

Letting Date: N/A – Anticipated execution date is May 25, 2007

Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #3 5989-00-21

Highway/Street: CTH S, Shopiere Road Bridge & Approaches, City of Beloit
Termini/Location: Turtle Creek Bridge #B-53-240
County: Rock
Length: N/A
Project Type: Bridge, Grading and Base
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #4 5989-00-22

Highway/Street: CTH S, Shopiere Road Bridge & Approaches, City of Beloit
Termini/Location: Turtle Creek Bridge #B-53-240
County: Rock
Length: N/A
Project Type: Asphalt
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: N/A – Anticipated execution date is May 25, 2007

Anticipated Construction Cost: \$0-\$99,999

Project I.D. #5 5989-02-90
Highway/Street: CTH S, Shopiere Road, City of Beloit
Termini/Location: Hart Road – IH 39/90
County: Rock
Length: 0.601 miles
Project Type: Grading and Base
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #6 5989-02-91
Highway/Street: CTH S, Shopiere Road, City of Beloit
Termini/Location: Murphy Woods Road – Hart Road
County: Rock
Length: 0.966 miles
Project Type: Grading and Base
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #7 5989-02-94
Highway/Street: CTH S, Shopiere Road, City of Beloit
Termini/Location: Hart Road – IH 39/90
County: Rock
Length: 0.601 miles
Project Type: Asphalt
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: N/A – Anticipated execution date is May 25, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #8 5989-02-95
Highway/Street: CTH S, Shopiere Road, City of Beloit
Termini/Location: Murphy Woods Road – Hart Road
County: Rock
Length: 0.966 miles
Project Type: Asphalt
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: N/A – Anticipated execution date is May 25, 2007

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: High

Associated Contracts: ID 3662-00-72, ID 5989-00-21, ID 5989-02-90 and ID 5989-02-91 are being let together. ID 3662-00-73, ID 5989-00-22, ID 5989-02-94 and ID 5989-02-95 will be Local Force Account contracts with Rock County.

Restrictions: All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and November 1. There should be no tree cutting between May 1 and August 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO. 1

Project I.D. #1 5207-00-76
Highway/Street: La Valle Street Bridge & Approaches
Termini/Location: Reedsburg
County: Sauk
Length: 1000 ft
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #2 5207-00-77
Highway/Street: La Valle Street Bridge & Approaches
Termini/Location: Reedsburg
County: Sauk
Length: 1000 ft
Project Type: Utilities
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$0 - \$99,999

Project I.D. #3 5738-00-73
Highway/Street: Strawbridge Road Bridge & Approaches
Termini/Location: Woodland Township
County: Sauk
Length: N/A
Project Type: Bridge Rehabilitation, Deck Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #4 5786-00-72
Highway/Street: Dutch Hollow Road Bridge & Approaches
Termini/Location: La Valle
County: Sauk
Length: N/A
Project Type: Bridge Rehabilitation, Deck Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 5 **5786-00-71**
Highway/Street: CTH V
Termini/Location: Baraboo River Bridge & Approaches
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Multi span concrete girder bridge, concrete curb & gutter, sidewalk, asphaltic pavement, and sanitary sewer

Complexity Level: Medium

Associated Contracts: 5207-00-76 & 5207-00-77 are one contract, 5786-00-72 & 5738-00-73 are one contract.

Restrictions: In-Stream work must be completed May 1 – September 15. Swallow nesting on 1 bridge

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, concrete, asphalt density, sampling

Duties: Inspection, staking, materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO. 2

Project I.D. #1 5677-00-75

Highway/Street: Mill Road Bridge & Approaches
Termini/Location: Franklin Township
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 2 5786-00-73

Highway/Street: Stout Road Bridge & Approaches
Termini/Location: La Valle
County: Sauk
Length: N/A
Project Type: Bridge Rehabilitation, Deck Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 3 5850-00-72

Highway/Street: Durward Glen Road Bridge & Approaches
Termini/Location: Greenfield Township
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Bridge items, asphaltic pavement,

Complexity Level: Low

Associated Contracts: N/A

Restrictions: Swallow nesting, in-stream work between May 1 and September 15

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, concrete, asphalt density, sampling

Duties: Inspection, staking, materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

CONSULTANT PACKAGE LOCAL ROAD VERNON COUNTY NO. 1

Project I.D. #1 5298-02-71

Highway/Street: CTH Y, USH 14/61 - Avalanche
Termini/Location: Branch Seas Creek Bridge & Approaches
County: Vernon
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Not yet known

Letting Date: July 10, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 5377-05-71

Highway/Street: McElhose Lane, Town of Clinton
Termini/Location: Knapp Creek Bridge & Approaches #B-62-229
County: Vernon
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 5536-03-71

Highway/Street: CTH NN, CTH N – USH 14
Termini/Location: Branch South Fork Bad Axe River Bridge & Approaches #B-62-295
County: Vernon
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Low

Associated Contracts: N/A

Restrictions: CTH Y and McElhose Lane – Not yet known. CTH NN – No construction window.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.