

BIDDER'S CHECKLIST

Department of Transportation Bureau of Aeronautics

Airport		Project No.	Bid Opening Date	Time
Rice Lake Municipal		AIP 3-55-0112-09	April 6, 2006	2:00 p.m.
Contract I	Description: Extend runway and parallel taxiway and extend associated edge lighting. Relocate NAVAIDS. Reconstruct Terminal Ramp & strengthen existing pavements.			

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	Dresel Construction Co. LTD 9559 135th St Chippewa Falls WI 54729	Monarch Paving Company / Division of Mathy Construction PO Box 346 Turtle Lake WI 54889	A-1 Excavating Inc. 408 26th Ave Bloomer WI 54724	Hoffman Construction Co. 123 CTH A Black River Falls WI 54615	James Peterson Sons, Inc. PO Box 120 Medford WI 54451	McCabe Construction, Inc. 3101 Alpine Rd Eau Claire, WI 54701
Long/Short Form Exp Date	7/01/06	05/01/06	05/01/06	05/01/06	05/01/06	05/01/06
Workload Approval Date	03/22/06	03/24/06	03/27/06	03/28/06	03/31/06	04/05/06
Letter Date	03/22/06	03/24/06	03/27/06	03/29/06	04/02/06	04/05/06
Bidders Qualification	X	X	X	X	X	X
Bidders Current Workload	X	X	X	X	X	X
Proposal For Airport Work Pg. I-1	Signed	Signed	Signed			Signed
Bid Bond/Certified Check Bond/Check Amount Pg. I-5	Certificate of annual bid bond	Annual bid bond	Annual bid bond			Certificate of annual bid bond
List Of Subcontractors Pg. I-7	Not Signed	Signed	Not Signed			Not Signed
Addendum #1	Signed	Signed	Signed			Signed
Addendum #2	Signed	Signed	Signed			Signed
Schedule Of Prices Phase 1 Pg. VI-6	1,194,371.40	1,205,853.40	1,305,354.00			1,314,205.18
Schedule Of Prices Phase 2 Pg. VI-9	2,532,648.00	2,504,531.10	2,480.451.00			2,488,999.20
Schedule Of Prices Alternate No. 1 Pg. VI-10	352,149.00	335,790.00	347,647.00			341,769.00
Grand Total Amount Bid Phase 1, Phase 2, + Alternate 1 Pg. VI-10	4,052,168.00	4,045,993.50	4,133,452.00			4,144,973.38
Ranking	2	1	3			

Approved: ☐

Rejected: ☐

Approved: ☐

Rejected: ☐

Approved: ☐

Rejected: ☐

Approved: ☐

Rejected: ☐

Approved: ☐

Rejected: ☐