

2011-2012 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

NORTHEAST REGION

CONSULTANT PACKAGE NO. NE 41-01

Project I.D. #1 **1133-11-71**
Highway/Street: USH 41
Termini/Location: IH 43 Early Steel Fabrication
County: Brown
Length: 0.5 miles
Project Type: Steel Fabrication
Urban and/or Rural: Rural
Traffic Control: Staged

Letting Date: July 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$15,000,000 and more

Major Items of Work: This project includes the fabrication of the steel tub girders for the IH 43/USH 41 interchange. This project involves steel tub girders, painting, storage, and delivery of the girders to the interchange. This project requires a part time person to manage project records, make pay estimates, and facilitate meetings. This person will be the Northeast Region's contact person for project coordination, questions, and issues. They will routinely coordinate with Department inspectors on site at the manufacturing plant.

Complexity Level: Low
Associated Contracts: N/A
Restrictions: N/A

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: The consultant will supply 1 part time PCL (about 5-20 hours a week)

Required Certification: N/A
Duties: Record keeping and facilitating meetings.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Brenda Veeseer, Contract Specialist, brenda.veeser@dot.wi.gov

CONSULTANT PACKAGE NO. NE 41-02

Project I.D. #1 **1133-10-84**
Highway/Street: USH 41
Termini/Location: North Segment Razing/Removal Phase 1
County: Brown
Length: 0.5 miles
Project Type: Raze and Removal
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 2 **1133-11-86**
Highway/Street: USH 41
Termini/Location: Velp Ave Stormwater Pond
County: Brown
Length: 0.5 miles
Project Type: New Construction
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Project I.D. # 3 **1133-11-75**
Highway/Street: USH 41
Termini/Location: Beaver Dam Creek Box Culvert & Creek Realignment
County: Brown
Length: 0.5 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Project I.D. # 4 **1133-10-74**
Highway/Street: USH 41
Termini/Location: Lakeview Dr B-05-129
County: Brown
Length: 0.5 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Staged

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Project I.D. # 5 **1133-10-82**
Highway/Street: USH 41
Termini/Location: Lakeview Dr Stormwater Pond
County: Brown
Length: 0.5 miles
Project Type: New Construction
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 6 **1133-10-80**
Highway/Street: USH 41
Termini/Location: Island Ct Cul-De-Sac & Lone Grove Cul-De-Sac
County: Brown
Length: 0.5 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 7 **1133-10-76**
Highway/Street: USH 41
Termini/Location: Memorial Dr – CTH M Mainline TMP
County: Brown
Length: 4 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Staged

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. # 8 9202-08-83
Highway/Street: USH 41
Termini/Location: Freedom Mitigation Site
County: Brown
Length: 0.5 miles
Project Type: New Construction
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. # 9 1133-10-83
Highway/Street: USH 41
Termini/Location: Memorial Dr – Lineville Rd Clearing and Grubbing
County: Brown
Length: 0.5 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Lane Closures

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$99,999

Major Items of Work: These projects are part of the initial stages of the North Segment of USH 41 reconstruction project. These projects involve box culverts, concrete structures, and girders, HMA pavement, clearing and grubbing, raze and removals of buildings, traffic control, landscaping, stormwater ponds, and incidentals. Some night work will be involved for bridge demolition and TMP work. All projects would be complete by the spring of 2013. The above project ID's may be removed or additional ID's maybe added to this contract.

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: USH 41 must remain open to 4 lanes of traffic at all times, except during night time hours.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: The consultant will supply 1 PCL and 1 assistant PCL. They will also supply 5-7 staff engineers/inspectors, including 1 staff person whom will be tasked as the designated materials person.

The DOT may supply additional assistant PCL's and inspection staff. Staff levels will be evaluated as the project progresses to determine the appropriate levels.

Required Certification: Aggregate, PCC, Asphalt Density
Duties: Inspection, material testing, record keeping.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Brenda Veese, Contract Specialist, brenda.veese@dot.wi.gov

CONSULTANT PACKAGE NO. NE 03

Project I.D. #1 **1150-56-71**
Highway/Street: USH 41
Termini/Location: Green Bay – Abrams (CTH B SB Entrance Ramp)
County: Brown
Length: 0.14 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Open to traffic with lane and shoulder closures

Letting Date: March 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$99,999

Major Items of Work: The conversion of CTH B SB entrance ramp onto USH 41 from a taper type ramp to a parallel ramp. Construction will be completed under traffic with lane closures. The project includes addition of an anti-skid surface to the pavement on the structure over the Suamico River.

Complexity Level: Medium-Low
Associated Contracts: None
Restrictions: Holiday Restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Aggregate sampling and testing, and nuclear density
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities, etc

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 04 - REMOVED

Project I.D. #1 **1227-07-71**
Highway/Street: IH 43
Termini/Location: Milwaukee – Green Bay (Mason Street Ramps)
County: Brown
Length: 0.37 miles
Project Type: Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Open to traffic with staging and some night closures

Letting Date: September 13, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: The Mason Street off-ramps will be expanded. Concrete repair, and an asphaltic pavement overlay will be completed on all ramps. Concrete repair will be completed on Mason Street between the ramps.
Complexity Level: Medium-low
Associated Contracts: None
Restrictions: Holiday restrictions, some closures may occur on weekends

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: PCC, aggregate sampling and testing, and nuclear density
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities, etc

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 05

Project I.D. #1 **1450-04-71**
Highway/Street: USH 141
Termini/Location: Velp Avenue, City of Green Bay (Norwood Ave – Military Ave)
County: Brown
Length: 1.94 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Velp Ave will remain open to traffic during construction with staged construction

Letting Date: December 13, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000 - \$7,499,999

Major Items of Work: Complete urban reconstruct of Velp between Military and Norwood with concrete pavement. A roundabout will be constructed at the Atkinson intersection. Construction is staged and will maintain a single travel lane in each direction. Construction is anticipated to begin in late April and last into November.

Complexity Level: Medium-high
Associated Contracts: None
Restrictions: Holiday restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 3

Required Certification: PCC, aggregate sampling and testing
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities, etc.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 06 - REMOVED

Project I.D. #1 **9210-11-71**
Highway/Street: STH 54
Termini/Location: Oneida – Green Bay (CTH U – STH 172)
County: Brown
Length: 0.6 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Open to traffic with staging

Letting Date: March 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000 - \$7,499,999

Major Items of Work: Construction of a new bridge off alignment over Duck Creek.
The installation of a local trail system and rehab of the existing
structure. Construction of a roundabout at Seminary Road.
Complexity Level: Medium-high
Associated Contracts: None
Restrictions: Holiday restrictions. No instream disturbance of Duck Creek from
March 1st to June 15th dates inclusive.

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 2

Required Certification: PCC, aggregate sampling and testing, and nuclear density.
Duties: Inspection duties, reporting, records documentation, materials
documentation and testing, measurement of quantities

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 07

Project I.D. #1 **1500-25-71**
Highway/Street: USH 10
Termini/Location: Ryan Street, City of Brillion (CTH HR – ECPL)
County: Calumet
Length: 1.95 miles
Project Type: Reconstruction
Urban and/or Rural: Rural/Urban Mix
Traffic Control: Detoured to through traffic; open to local traffic only

Letting Date: March 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000 - \$7,499,999

Major Items of Work: Grading, base course, curb and gutter, cross drains, storm sewer
sanitary and water, asphalt paving, concrete paving, pavement
marking, sidewalk, traffic control, erosion control, landscaping

Complexity Level: High
Associated Contracts: None
Restrictions: DNR restrictions, local municipality working hours restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 4

Required Certification: Aggregate, concrete, asphalt density
Duties: All construction management duties, including: inspection duties,
reporting, records documentation, materials documentation and testing,
measurement of quantities, etc.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 08

Project I.D. #1 **4685-27-71**
Highway/Street: STH 441
Termini/Location: Telulah Avenue Overpass, City of Appleton
County: Calumet
Length: 0.1 miles
Project Type: Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Concrete pavement, base, curb & gutter, and sidewalk
Complexity Level: Low
Associated Contracts: None
Restrictions: work completed while school is out.

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: Aggregate and concrete
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities, etc.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 10

Project I.D. #1 **1154-01-78**
Highway/Street: USH 41
Termini/Location: Oconto – Peshtigo (City of Peshtigo JT Work)
County: Marinette
Length: 2.82 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detoured

Letting Date: April 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Major Items of Work: Structure replacement and pavement overlay
Complexity Level: Medium-High
Associated Contracts: None
Restrictions: DNR fish restrictions and Wisconsin Public Service Dam restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2

Required Certification: Asphalt, concrete, and aggregate
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities, etc.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 11

Project I.D. #1 **1491-11-71**
Highway/Street: USH 141
Termini/Location: Amberg – Beecher (CTH K – CTH Z)
County: Marinette
Length: 6.78 miles
Project Type: Reconditioning
Urban and/or Rural: Rural
Traffic Control: Under traffic

Letting Date: March 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000 - \$4,999,999

Major Items of Work: Grading and asphaltic paving
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2

Required Certification: Asphalt, aggregate, and concrete
Duties: All construction management duties, including: inspection duties,
reporting, records documentation, materials documentation and testing,
measurement of quantities, etc.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 12

Project I.D. #1 **1000-03-32**
Highway/Street: Various Hwys
Termini/Location: Beam Guard End Treatment Upgrades
County: NE Region
Length: NA
Project Type: Misc.
Urban and/or Rural: Urban/Rural
Traffic Control: Under traffic

Letting Date: July 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Beam guard end treatment
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: NA
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities, etc.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 13

Project I.D. #1 **1000-39-08**
Highway/Street: Various Hwys
Termini/Location: Region Wide Deck Sealing
County: NE Region
Length: NA
Project Type: Deck Sealing
Urban and/or Rural: Rural
Traffic Control: Lane closures, shoulder closures, flagging operations

Letting Date: November 8, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Deck sealing, traffic control
Complexity Level: Low
Associated Contracts: None
Restrictions: Holiday restrictions, various highway hourly restrictions

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: None
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities, etc.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 14 - REMOVED

Project I.D. #1 **9180-18-71**
Highway/Street: STH 22
Termini/Location: Gillet – Oconto Falls (WCL – Highland Rd)
County: Oconto
Length: 9.03 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detoured

Letting Date: December 13, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000 - \$7,499,999

Major Items of Work: Grading, roundabout, asphaltic pavement, culvert replacement
Complexity Level: Medium-High
Associated Contracts: None
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Asphalt, aggregate, and concrete
Duties: All construction management duties, including: inspection duties,
reporting, records documentation, materials documentation and testing,
measurement of quantities, etc.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 15

Project I.D. #1 **1100-25-60**
Highway/Street: USH 41
Termini/Location: Menasha – Appleton (Capitol Drive Overpass)
County: Outagamie
Length: NA
Project Type: Bridge Rehab (Painting)
Urban and/or Rural: Urban
Traffic Control: Capitol Drive will be closed. USH 41 will remain open to traffic, and may be reduced to one lane in each direction at night only. USH 41 lane closures are also prohibited during peak weekend, holiday, and Packer game traffic.

Letting Date: December 13, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Complete blasting and removal of existing paint system and application of new paint system on the steel members
Complexity Level: Medium-Low
Associated Contracts: None
Restrictions: 15 working days, holidays

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: Knowledge of lead paint removal and structural painting
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities, etc.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 17

Project I.D. #1 **4075-20-73**
Highway/Street: STH 96
Termini/Location: Main Street, Village of Little Chute (Jackson St – E CPL)
County: Outagamie
Length: 1.48 miles
Project Type: Reconstruction (storm sewer discharge)
Urban and/or Rural: Urban
Traffic Control: Open to traffic

Letting Date: December 13, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. # 2 **4075-21-71**
Highway/Street: STH 96
Termini/Location: Draper Street, City of Kaukauna (WCPL Kaukauna – Lawe Street)
County: Outagamie
Length: 0.9 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road closed and detoured

Letting Date: December 13, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Major Items of Work: Grading, base, concrete pavement, storm sewer, and sidewalk
Complexity Level: Medium-high
Associated Contracts: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 3

Required Certification: Aggregate and concrete
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities, etc.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 18

Project I.D. #1 **4658-10-71**
Highway/Street: STH 55
Termini/Location: SCL – Kaukauna (STH 55 & CTH CE Intersection)
County: Outagamie
Length: 0.02 miles
Project Type: Roundabout
Urban and/or Rural: Urban
Traffic Control: Staged construction

Letting Date: April 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Grading, base, asphalt pavement, storm sewer and sidewalk
Complexity Level: Medium-high
Associated Contracts: None
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Aggregate, concrete and asphalt density
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities, etc.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 19

Project I.D. #1 **1440-13-74**
Highway/Street: STH 23
Termini/Location: Fond du Lac – Plymouth (Sheboygan R-WB Ice Age Trail Cross)
County: Sheboygan
Length: NA
Project Type: New Structure
Urban and/or Rural: Rural
Traffic Control: Open to traffic. No lane closures or staging.

Letting Date: July 12, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Concrete masonry bridges, culverts, bar steel reinforcement bridges and culverts, pile driving, slope paving select crushed material, structural backfill.
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday work restrictions and work restricted on existing structure from May 15th through August 20th.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Concrete testing, aggregate sampling
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities, etc.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 20

Project I.D. #1 **1440-24-71**
Highway/Street: STH 23
Termini/Location: Plymouth – Sheboygan Falls (Sheboygan River Bridge)
County: Sheboygan
Length: NA miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Open to through traffic and may be reduced to one lane in the eastbound direction; except during peak Road America and holiday traffic.

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$99,999

Project I.D. # 2 **4010-14-71**
Highway/Street: STH 28
Termini/Location: Waldo – Plymouth (Onion River & Otter Creek Bridges)
County: Sheboygan
Length: NA
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: STH 28 (STH 57) closed to through traffic and detoured

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 3 **4015-13-60**
Highway/Street: STH 57
Termini/Location: Waldo – STH 23 (South County Line – STH 32)
County: Sheboygan
Length: 24.3 miles
Project Type: Road maintenance (Culvert Replacements)
Urban and/or Rural: Rural
Traffic Control: STH 57 will be closed to through traffic and detoured

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Project I.D. # 4 **4015-16-71**
Highway/Street: STH 57
Termini/Location: Milwaukee – Green Bay (STH 57 & CTH C Intersection)
County: Sheboygan
Length: 0.5 miles
Project Type: Miscellaneous (Intersection Improvements)
Urban and/or Rural: Urban/Rural mix
Traffic Control: STH 57 will be closed to through traffic and detoured

Letting Date: May 8, 2012

Field Rate Accounting Required: No

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Culverts, concrete masonry, beam guard, HMA, traffic signals, storm sewer.

Complexity Level: Medium-Low

Associated Contracts: None

Restrictions: 60 working days, start date no earlier than 7/9/2012, migratory bird nesting , holidays

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: PCC, Aggregate

Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities, etc.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 21

Project I.D. #1 **6200-15-72**
Highway/Street: USH 45
Termini/Location: Oshkosh – USH 10 (CTH G – CTH II)
County: Winnebago
Length: 0.0 miles
Project Type: Wetland Mitigation Site
Urban and/or Rural: Rural
Traffic Control: Road Open (Off-Roadway work)

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Grading, landscaping
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: Aggregate
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities, etc.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov

CONSULTANT PACKAGE NO. NE 22

Project I.D. #1 **1009-33-00**
Highway/Street: Off System
Termini/Location: NE Region Wetland Sites
County: NE Region
Length: NA
Project Type: Misc.
Urban and/or Rural: Rural
Traffic Control: NA

Letting Date: March 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Tree planning and tree shelters
Complexity Level: Low
Associated Contracts: None
Restrictions: Work start is dependent on field conditions

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: None
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities, etc.

Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Tammy Hodgson, Contract Specialist, tammy.hodgson@dot.wi.gov