



## CONSULTANT PACKAGE NO. SW 02

**Project I.D. #1**            **5111-02-61**  
Highway/Street:        Various Highways  
Termini/Location:     Various  
County:                Crawford and Vernon  
Length:                 Varies  
Project Type:         Bridge Rehabilitations (painting and repair), B-12-0005, B-62-0034 and B-62-0755  
Urban and/or Rural:    Rural  
Traffic Control:        Open to Traffic - Flagging

Letting Date:            February 14, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000-\$499,999

**Project I.D. # 2**            **5100-08-81**  
Highway/Street:        STH 33  
Termini/Location:     Cashton – Hillsboro, 0.17 Miles East of Gibson Valley Road, C-62-0333  
County:                Vernon  
Length:                 120 feet  
Project Type:         Miscellaneous (culvert replacement)  
Urban and/or Rural:    Rural  
Traffic Control:        Closed to Traffic - Detour

Letting Date:            March 13, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000-\$499,999

Major Items of Work:            5111-02-61:    Cleaning, repairing and painting of three structures. Concrete surface repair on piers of B-12-0005. Structure B-12-0005 is a 639.5 feet long, deck girder, continuous steel structure and located on STH 82 over the BN Railroad/Winneshiek Slough between De Soto and Ferryville. B-62-0034 is an 858.2 feet long, deck girder, continuous steel structure and located on STH 131 over the Kickapoo River between La Farge and Ontario. B-62-0755 is a 197.3 feet long, low truss, continuous steel structure and located on STH 56 over the Bishop Branch between Viroqua and Viola.

5100-08-81:    Culvert replacement of existing 120.0 feet long structure. Replace with a single cell concrete box.

Complexity Level:                Low  
Associated Contracts:            None  
Restrictions:                      Holiday work restrictions. If there are existing swallows nests on the bridge, the bridge should be removed or netted prior to May 1.

Construction Leader Required:    Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                1

Required Certification:            Aggregate, Concrete and Materials Sampling, including Nuclear Density and Hazardous Materials (paint)

Duties: Contract Administration, Inspection, Materials Testing, and Construction  
Finals

*Check the '2011-2012 WisDOT Construction: Statewide Project List' to see DBE participation goals.*

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jenniferfowler@dot.wi.gov>.



## **CONSULTANT PACKAGE NO. SW 04**

**Project I.D. #1**            **5035-02-71**  
Highway/Street:        STH 80  
Termini/Location:     Hazel Green – Platteville, Water Street, Platteville/Pine-Malone  
County:                 Grant  
Length:                 1.22 miles  
Project Type:           Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Detour and Staged

Letting Date:            March 13, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$5,000,000-\$7,499,999

**Project I.D. # 2**            **5035-02-72**  
Highway/Street:        STH 80  
Termini/Location:     Hazel Green – Montfort, Platteville/Pine-Malone  
County:                 Grant  
Length:                 1.22 miles  
Project Type:           Water Main and Sanitary Sewer  
Urban and/or Rural:    Urban  
Traffic Control:        Detour and Staged

Letting Date:            March 13, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$2,000,000-\$2,999,999

Major Items of Work:            Reconstruction of 1.22 miles of STH 80, intersection realignments, water main and sanitary sewer, curb and gutter, sidewalk, retaining walls, landscaping, HMA pavement, base aggregate dense, storm sewer, signalized intersection, roundabout, lighting, and marking and signing.

Complexity Level:                Medium  
Associated Contracts:            5035-00-72  
Restrictions:                        Holiday work restrictions

Construction Leader Required:     Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                2-3

Required Certification:            Aggregate, Concrete, and Materials Sampling, including Nuclear Density  
Duties:                                Construction Administration, Inspection, Materials Testing and  
   Construction Finals

*Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.*

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>.

## **CONSULTANT PACKAGE NO. SW 05**

**Project I.D. #1**            **5010-01-71**  
Highway/Street:        STH 82  
Termini/Location:     City of Mauston, East STH 82, Roosevelt Street – Kennedy Street  
County:                Juneau  
Length:                0.32 miles  
Project Type:         Reconstruct  
Urban and/or Rural:   Urban  
Traffic Control:       Staged and Local Street Detours

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999

**Project I.D. #2**            **5010-01-72**  
Highway/Street:        STH 82  
Termini/Location:     City of Mauston, East STH 82, North Union Street – Kennedy Street  
County:                Juneau  
Length:                0.32 miles  
Project Type:         Water Main and Sanitary Sewer  
Urban and/or Rural:   Urban  
Traffic Control:       Staged and Local Street Detours

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,-\$499,999

**Project I.D. #3**            **5010-01-73**  
Highway/Street:        STH 82  
Termini/Location:     City of Mauston, East STH 82, North Union Street - Roosevelt Street  
County:                Juneau  
Length:                0.02 miles  
Project Type:         Intersection Safety Improvements  
Urban and/or Rural:   Urban  
Traffic Control:       Staged and Local Street Detours

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$750,000-\$999,999

**Project I.D. #4**            **5020-05-72**  
Highway/Street:        STH 58  
Termini/Location:     USH 12/16 and STH 58/82 Intersection, Mauston, State and Union Street  
Intersection  
County:                Juneau  
Length:                0.02 miles  
Project Type:         Reconstruction  
Urban and/or Rural:   Urban  
Traffic Control:       Staged and Local Street Detours

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999

**Project I.D. #5**            **5020-05-73**  
Highway/Street:        STH 58  
Termini/Location:     USH 12/16 and STH 58/82 Intersection, State and Union Street  
Intersection  
County:                Juneau

Length: 0.02 miles  
Project Type: Water Main and Sanitary Sewer  
Urban and/or Rural: Urban  
Traffic Control: Staged and Local Street Detours

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$250,000-\$499,999

Letting Date: February 14, 2012

Major Items of Work: Concrete, base aggregate dense, traffic signals, intersection safety improvements, water main and sanitary sewer, storm sewer, pavement marking and sidewalk.  
Complexity Level: Medium  
Associated Contracts: 5010-01-71 5010-01-72, 5010-01-73, 5020-05-72, and 5020-05-73 are tied  
Restrictions: Holiday work restrictions  
Construction Leader Required: No  
Construction Support Staff Required: Yes  
Anticipated Number: 1-2  
Required Certification: Aggregate, Concrete and Materials Sampling including Nuclear Density  
Duties: Inspection and Materials Testing

*Check the '2011-2012 WisDOT Construction: Statewide Project List' to see DBE participation goals.*

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>.



Required Certification: Aggregate, Concrete, and Materials Sampling including Nuclear Density  
Duties: Construction Administration, Inspection, Materials Testing, and  
Construction Finals

*Check the '2011-2012 WisDOT Construction: Statewide Project List' to see DBE participation goals.*

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>.



## **CONSULTANT PACKAGE NO. SW 08**

**Project I.D.**                    **1010-02-67**  
Highway/Street:            IH-39  
Termini/Location:        Wisconsin River Bridges, B-11-22&23  
County:                    Columbia County  
Length:                    2.5 miles  
Project Type:              Bridge rehabilitation  
Urban and/or Rural:      Rural  
Traffic Control:          Staged and crossovers

Letting Date:              December 13, 2011

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$7,500,000 - \$9,999,999

Major Items of Work:            Bearing pad replacement, asphalt overlay, concrete backwall repair, bridge painting, traffic control  
Complexity Level:              High  
Associated Contracts:          No  
Restrictions:                    Holiday restrictions, lane restrictions

Construction Leader Required:      Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    3

Required Certification:          Aggregate, Concrete, Bridge Painting and Nuclear Density  
Past experience with bridge painting, bolting and welding inspection required. Certified welding inspector preferred.  
Duties:                            Inspection, staking, materials sampling and testing

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

## **CONSULTANT PACKAGE NO. SW 09**

**Project I.D. #1**            **3080-03-72**  
Highway/Street:        USH 18  
Termini/Location:     Madison – Jefferson, W Jct STH 89 Intersection  
County:                 Jefferson  
Length:                 0.11 miles  
Project Type:           Intersection improvement  
Urban and/or Rural:    Rural  
Traffic Control:        Open to traffic

Letting Date:            May 8, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$100,000 - \$249,999

**Project I.D. # 2**            **3080-03-74**  
Highway/Street:        USH 18  
Termini/Location:     Madison – Jefferson, E Jct STH 89 Intersection  
County:                 Jefferson  
Length:                 0.17 miles  
Project Type:           Intersection improvement  
Urban and/or Rural:    Rural  
Traffic Control:        Posted detour route

Letting Date:            May 8, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$100,000 - \$249,999

Major Items of Work:            Common excavation, aggregates, concrete pavement, HMA pavement, pavement marking, signs, landscaping  
Complexity Level:                Low  
Associated Contracts:            N/A  
Restrictions:                      Tentative time frame of August 1<sup>st</sup> to September 15th

Construction Leader Required:        No  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1 – Materials Inspector

Required Certification:            Aggtec 1, PCCtec 1, HMAIPT, NucDensity  
Duties:                                Materials testing/inspection

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

## **CONSULTANT PACKAGE NO. SW 10**

**Project I.D. #1**            **5926-00-61**  
Highway/Street:        STH 92  
Termini/Location:     Mt. Horeb – Mt. Vernon (USH 151 – CTH G)  
County:                Dane  
Length:                 5 miles  
Project Type:          Resurface  
Urban and/or Rural:    Rural  
Traffic Control:        Road closed

Letting Date:            May 8, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$2,000,000-\$2,999,999

**Project I.D. # 2**            **5926-00-74**  
Highway/Street:        STH 92  
Termini/Location:     Mt. Horeb – Brooklyn (Deer Creek Culvert C-13-155)  
County:                Dane  
Length:                 N/A  
Project Type:          Bridge replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Road closed

Letting Date:            May 8, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$100,000-\$249,999

Major Items of Work:            HMA pavement, concrete structure  
Complexity Level:                Medium-low  
Associated Contracts:            5926-00-61 & 5926-00-74 tied together in one consultant contract  
Restrictions:                      Unknown

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1-2

Required Certification:            Aggregate, Concrete, Asphalt density  
Duties:                                Construction administration, inspection, material testing, documentation

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

## **CONSULTANT PACKAGE NO. SW 11**

**Project I.D. #1**            **5300-04-76**  
Highway/Street:        USH 12  
Termini/Location:     Sauk City – Madison (Gammon Road Interchange)  
County:                Dane  
Length:                 1 mile  
Project Type:          Reconditioning  
Urban and/or Rural:    Urban  
Traffic Control:        Staging

Letting Date:            December 13, 2011

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999

**Project I.D. # 2**            **1200-01-81**  
Highway/Street:        USH 12  
Termini/Location:     Madison – Cambridge (Dutch Mill Park & Ride Expansion)  
County:                Dane  
Length:                 N/A  
Project Type:          Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Road closed

Letting Date:            February 14, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$750,000-\$999,999

Major Items of Work:            Grading, base, curb & gutter, HMA pavement, lighting  
Complexity Level:                Medium-high  
Associated Contracts:            5300-04-76 & 1200-01-81 tied together in one consultant contract  
Restrictions:                      Unknown

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1-3

Required Certification:            Aggregate, Concrete, Asphalt density  
Duties:                                Construction administration, inspection, material testing, documentation

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

## **CONSULTANT PACKAGE NO. SW 12**

**Project I.D.**                    **1390-04-86**  
Highway/Street:            STH 26  
Termini/Location:        Janesville – Fort Atkinson Road (CTH Y – Townline Road)  
County:                     Rock  
Length:                     3 miles  
Project Type:              Reconstruction  
Urban and/or Rural:      Urban  
Traffic Control:          Staging

Letting Date:              March 13, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$10,000,000-\$12,499,999

Major Items of Work:            Grading, base, PCC pavement, HMA pavement, structures  
Complexity Level:                High  
Associated Contracts:          N/A  
Restrictions:                      Unknown

Construction Leader Required:      Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    3-4

Required Certification:            Aggregate, Concrete, Asphalt density  
Duties:                                Construction administration, inspection, material testing, documentation

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

## **CONSULTANT PACKAGE NO. SW 13**

**Project I.D.**                    **1206-04-61**  
Highway/Street:            USH 12  
Termini/Location:        Sauk City – Cambridge (Yahara River Bridges B-13-0315 & 0316)  
County:                    Dane  
Length:                    N/A  
Project Type:              Bridge rehabilitation  
Urban and/or Rural:      Rural  
Traffic Control:          Night & weekend lane closures

Letting Date:              May 8, 2012 (Advanceable project)

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$2,000,000-\$2,999,999

Major Items of Work:            Asphalt overlay, substructure painting  
Complexity Level:                Medium  
Associated Contracts:            N/A  
Restrictions:                      Work to be performed during night & weekend hours

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1-2

Required Certification:            Asphalt density, Concrete  
Duties:                                Construction administration, inspection, material testing, documentation

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

## **CONSULTANT PACKAGE NO. SW 14**

**Project I.D.**                    **1206-01-84**  
Highway/Street:            USH 12  
Termini/Location:        Madison – Cambridge (Fish Hatchery Rd. Interchange)  
County:                     Dane  
Length:                     0.2 miles  
Project Type:              Reconstruct and structures  
Urban and/or Rural:      Urban  
Traffic Control:          Staged construction, multi year

Letting Date:              June 12, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$7,500,000 - \$9,999,999

Major Items of Work:            Concrete pavement, grading, base, concrete masonry bridges, bridge painting, storm sewer, concrete curb and gutter, concrete barrier wall, pavement marking, and traffic control  
Complexity Level:                High  
Associated Contracts:            None  
Restrictions:                      Night work possible

Construction Leader Required:        No  
Construction Support Staff Required:    Yes  
Anticipated Number:                    3-4

Required Certification:            Concrete Testing, Asphaltic Pavement Nuclear Density Testing, Material Sampling for base, concrete and asphalt pavement aggregates, bridge painting certification  
Duties:                                Assist in administration of the construction contract, inspection, material documentation and final record keeping

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

## **CONSULTANT PACKAGE NO. SW 15**

**Project I.D. # 1            1206-07-79**  
Highway/Street:        USH 18  
Termini/Location:     Mount Horeb – Madison (CTH PD Intersection)  
County:                Dane  
Length:                0.2 miles  
Project Type:         Reconstruct intersection  
Urban and/or Rural:    Urban  
Traffic Control:       Staged construction

Letting Date:            July 10, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000 - \$1,999,999

**Project I.D. # 2            1206-07-80**  
Highway/Street:        USH 18  
Termini/Location:     Mount Horeb – Madison (Military Ridge Park and Ride Expansion)  
County:                Dane  
Length:                N/A  
Project Type:         Reconstruct  
Urban and/or Rural:    Rural  
Traffic Control:       Staged

Letting Date:            July 10, 2012 (advanceable)

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$750,000 - \$999,999

Major Items of Work:            Grading, HMA Pavement, curb and gutter, lighting, pavement marking,  
and traffic control  
Complexity Level:                Medium  
Associated Contracts:            None  
Restrictions:                      Possible night work

Construction Leader Required:     No  
Construction Support Staff Required:    Yes  
Anticipated Number:                2-3

Required Certification:            Concrete Testing, Material Sampling for base, concrete and asphalt  
pavement aggregates, HMA pavement density testing  
Duties:                                Assist in the administration of the construction contract, inspection,  
material documentation and final record keeping

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

## **CONSULTANT PACKAGE NO. SW 16**

**Project I.D.**                    **5992-09-70**  
Highway/Street:            USH 151  
Termini/Location:        East Washington Avenue, City of Madison (Thierer Road – East Springs Drive- Seg. 6)  
County:                     Dane  
Length:                     2.2 miles  
Project Type:              Pavement replacement  
Urban and/or Rural:      Urban  
Traffic Control:          Staged construction  
  
Letting Date:              December 13, 2011  
  
Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$5,000,000 - \$7,499,999

Major Items of Work:        Concrete pavement, grading, curb and gutter, storm sewer, traffic signals, HMA pavement, pavement marking, traffic control  
Complexity Level:         High  
Associated Contracts:      None  
Restrictions:                Some night work  
  
Construction Leader Required:        No  
Construction Support Staff Required:    Yes  
Anticipated Number:                    3-5  
  
Required Certification:        Concrete Testing, Material sampling for base, concrete and asphalt pavement aggregates, HMA pavement density testing  
Duties:                        Assist in the administration of the construction contract, inspection, material documentation and final record keeping

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

## CONSULTANT PACKAGE NO. SW 17

**Project I.D. #1**            **5156-05-72**  
Highway/Street:        USH 14  
Termini/Location:     Madison – Oregon (CTH MM Interchange)  
County:                Dane  
Length:                0.2 miles  
Project Type:         Recondition  
Urban and/or Rural:   Rural  
Traffic Control:       Staged construction

Letting Date:            March 13, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$3,000,000-\$3,999,999

**Project I.D. # 2**            **5896-00-70**  
Highway/Street:        CTH M  
Termini/Location:     CTH D – CTH MM (CTH MM Intersection)  
County:                Dane  
Length:                0.5 miles  
Project Type:         Reconstruct  
Urban and/or Rural:   Rural  
Traffic Control:       Staged

Letting Date:            March 13, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999

**Project I.D. # 3**            **5155-05-71**  
Highway/Street:        USH 14  
Termini/Location:     Madison – Evansville (STH 92 Intersection)  
County:                Dane  
Length:                0.3 miles  
Project Type:         Reconstruct  
Urban and/or Rural:   Rural  
Traffic Control:       Staged

Letting Date:            March 13, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000-\$499,999

Major Items of Work:            HMA Pavement, grading, base, storm sewer, concrete curb and gutter, pavement marking, and traffic control  
Complexity Level:                Medium  
Associated Contracts:            None  
Restrictions:                      Night work possible

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                3-4

Required Certification: Concrete Testing, Asphaltic Pavement Nuclear Density Testing, Material Sampling for base, concrete and asphalt pavement aggregates.  
Duties: Provide full administration of the construction contract, inspection, material documentation and final record keeping

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)





## **CONSULTANT PACKAGE NO. SW 20**

**Project I.D.**                    **1001-07-71**  
Highway/Street:            IH 39  
Termini/Location:        Beloit – Madison (Illinois State Line to STH 106)  
County:                      Rock and Dane  
Length:                      28 miles  
Project Type:              Road maintenance (roadside hardware/beam guard upgrades)  
Urban and/or Rural:      Rural  
Traffic Control:          Open to traffic- temporary night-time lane closure

Letting Date:              March 13, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:    \$500,000- \$749,999

Major Items of Work:            Beam guards  
Complexity Level:              Low/Medium  
Associated Contracts:          None  
Restrictions:                    Holiday work restrictions

Construction Leader Required:      Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1

Required Certification:            None  
Duties:                            Construction administration, inspection, material finals

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

## **CONSULTANT PACKAGE NO. SW 21**

**Project I.D.**                    **1161-00-82**  
Highway/Street:            IH 39  
Termini/Location:        Madison – Packwaukee (IH 90 to the North County Line)  
County:                      Columbia  
Length:                      12 miles  
Project Type:              Road maintenance (roadside hardware/beam guard upgrades)  
Urban and/or Rural:      Rural  
Traffic Control:          Open to traffic- temporary lane/shoulder closure

Letting Date:              March 13, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000- \$749,999

Major Items of Work:            Beam guards  
Complexity Level:              Low  
Associated Contracts:          None  
Restrictions:                    Holiday work restrictions

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1

Required Certification:            None  
Duties:                            Construction administration, inspection, material finals

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

**CONSULTANT PACKAGE NO. SW 22**

**Project I.D.**                    **1204-02-70**  
Highway/Street:            USH 18  
Termini/Location:       Dodgeville – Madison (USH 151 to USH 12)  
County:                      Iowa and Dane  
Length:                      38 miles  
Project Type:               Road maintenance (roadside hardware/beam guard upgrades)  
Urban and/or Rural:      Rural  
Traffic Control:            Open to traffic- temporary lane/shoulder closure

Letting Date:                July 10, 2012 (advanceable)

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000- \$1,999,999

Major Items of Work:            Beam guards  
Complexity Level:                Low/Medium  
Associated Contracts:            None  
Restrictions:                      Holiday work restrictions

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1-2

Required Certification:                None  
Duties:                                  Construction administration, inspection, material finals

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

## **CONSULTANT PACKAGE NO. SW 23**

**Project I.D.**                    **1209-01-76**  
Highway/Street:            USH 151  
Termini/Location:        Dubuque – Dodgeville (USH 61 to USH 18)  
County:                    Grant, Lafayette and Iowa  
Length:                    40 miles  
Project Type:              Road maintenance (roadside hardware/beam guard upgrades)  
Urban and/or Rural:      Rural  
Traffic Control:          Open to traffic- temporary lane/shoulder closure

Letting Date:              July 10, 2012 (advanceable)

Field Rate Accounting Required:    No  
Anticipated Construction Cost:    \$250,000- \$499,999

Major Items of Work:            Beam guards  
Complexity Level:              Low  
Associated Contracts:          None  
Restrictions:                    Holiday work restrictions

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    0-1

Required Certification:            None  
Duties:                            Construction administration, inspection, material finals

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

## **CONSULTANT PACKAGE NO. SW 24**

**Project I.D.**                    **1390-04-87**  
Highway/Street:                STH 26  
Termini/Location:             High Road – CTH Q  
County:                         Dodge and Jefferson  
Length:                         7.6 miles  
Project Type:                  Reconstruction, paving the Watertown Bypass  
Urban and/or Rural:          Rural  
Traffic Control:                Bypass is closed to traffic, minor staging at tie-ins

Letting Date:                  September 13, 2011

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$12,500,000 - \$14,999,999

Major Items of Work:                Concrete pavement, HMA pavement, aggregates, pavement marking, signs, beam guard, landscaping  
Complexity Level:                  Medium  
Associated Contracts:                None  
Restrictions:                         Completion Date August 31, 2012

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    4

Required Certification:                Aggregate Sampling, Concrete Testing, Nuclear Density Testing  
Duties:                                 Project Leader, grading inspection, concrete paving inspection, traffic control with minor staging, materials testing, materials finals and project finals

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

## **CONSULTANT PACKAGE NO. SW 25**

**Project I.D.**                    **1390-04-78**  
Highway/Street:                STH 26  
Termini/Location:            Townline Road to Bowers Lake Road  
County:                         Rock  
Length:                         1.5 miles  
Project Type:                  Reconstruction, expansion  
Urban and/or Rural:         Rural  
Traffic Control:               Majority of work is new alignment

Letting Date:                 November 8, 2011

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$7,500,000 - \$9,999,999

Major Items of Work:                Common and borrow excavation, base aggregates, culvert pipes, structures  
Complexity Level:                    Medium  
Associated Contracts:                None  
Restrictions:                         Completion date

Construction Leader Required:        No  
Construction Support Staff Required:    Yes  
Anticipated Number:                    4

Required Certification:                Aggregate Sampling, Concrete Testing, Nuclear Density Testing  
Duties:                                 Assistant Project Leader, grading inspection, structure inspection, culvert inspection, materials testing, survey, materials finals and assist with project finals

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

## **CONSULTANT PACKAGE NO. SW 26**

**Project I.D.**                    **1390-04-79**  
Highway/Street:                STH 26  
Termini/Location:             Townline Road to CTH N  
County:                         Rock  
Length:                         3.6 miles  
Project Type:                  Reconstruction, expansion  
Urban and/or Rural:          Rural  
Traffic Control:                Majority of work is new alignment, staged construction at tie-ins

Letting Date:                  April 10, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$15,000,000 and more

Major Items of Work:                Common and borrow excavation, marsh excavation, base aggregates, culvert pipes, structures, concrete pavement, asphalt pavement, pavement marking, signing  
Complexity Level:                    High  
Associated Contracts:                None  
Restrictions:                         Completion date, 2-year contract

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    4

Required Certification:                Aggregate Sampling, Concrete Testing, Nuclear Density Testing  
Duties:                                 Project Leader, grading inspection, structure inspection, culvert inspection, concrete paving inspection, traffic control with staged construction at tie-ins, materials testing, survey, materials finals and project finals.

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)

## **CONSULTANT PACKAGE NO. SW 27**

**Project I.D. #1**            **6145-00-72**  
Highway/Street:        USH 12  
Termini/Location:     Adams Street - Gasser Road  
County:                Sauk  
Length:                0.83 miles  
Project Type:         Miscellaneous construction: bike, pedestrian, beautification  
Urban and/or Rural:    Rural  
Traffic Control:        Open to traffic

Letting Date:            July 10, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 – \$499,999

**Project I.D. # 2**            **6145-00-77**  
Highway/Street:        USH 12  
Termini/Location:     Adams Street - Gasser Road  
County:                Sauk  
Length:                0.83 miles  
Project Type:         Reconstruction  
Urban and/or Rural:    Rural  
Traffic Control:        Open to traffic

Letting Date:            July 10, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$5,000,000 - \$7,499,999

Major Items of Work:            Traffic control, grading, base course, paving, ped/bike path  
Complexity Level:                Medium  
Associated Contracts:            These two projects will be tied together.  
Restrictions:                      First stage of work will be performed after Labor Day 2012 and finish in November; second stage will be April to mid June 2013.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    5

Required Certification:            Sampling, aggregate, asphalt, concrete,  
Duties:                                Project Leader, materials person, inspection, staking

*Check the '2011-2012' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: Audrey Gadow, Contract Specialist, [audrey.gadow@dot.wi.gov](mailto:audrey.gadow@dot.wi.gov)